US Army Corps
of Engineers
Baltimore District

SOLICITATION FOR

TASK ORDER CONSTRUCTION
CONTRACT (TOCC)

SOLICITATION NO. DACW31-01-R-XXXX

DATE XX-JUL-20XX

SUBMITTAL OF BIDS: BIDS ARE TO BE SUBMITTED IN DUPLICATE. BIDDERS ARE TO
SUBMIT THE FOLLOWING:

(1) SECTION 00010 ASTANDARD FORM 1442

(2) SECTION 00010 RBID SCHEDULE

(3) SECTION 00600 AREPRESENTATIONS AND CERTIFICATIONS
(4) SF LLL ADISCLOSURE OF LOBBYING ACTIVITIES



SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD DACW31-01-R-XXXX |:| SEALED BID  (IFB) XX-Jul-20XX
(Construction, Alteration, or Repair) NEGOTIATED (RFP) 10F 114
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
TOCC (L8L2KC)
7. ISSUED BY CODE |Cw3l 8. ADDRESS OFFER TO (If Other Than Item 7) CODE [E1P0500
CONTRACTING DIVISION CONTR DIV OPERATIONS BR
PO BOX 1715 PO BOX 1715
BALTIMORE MD 21203-1715 BALTIMORE MD 21203-1715
TEL:410-962-5638 FAX: 410-962-0933 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: WILLIAM C RYALS 410-962-3495
SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

THIS IS AN INDEFINITE DELIVERY-TYPE FIRM-FIXED PRICE TASK ORDER CONSTRUCTION CONTRACT (TOCC). THE CONTRACT SHALL
INCLUDE BUT IS NOT LIMITED TO: A BROAD VARIETY OF MINOR REPAIR, MODIFICATION, REHABILITATION, ALTERATIONS AND NEW
CONSTRUCTION PROJECTS.

ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE TERMS OF THE CONTRACT.

TASK ORDERS ARE TO BE PLACED AGAINST THIS CONTRACT ON AN AS-NEEDED BASIS.

THIS IS ANEGOTIATED PROCUREMENT. THERE WILL BE NO FORMAL BID OPENING.
THE GUARANTEED MINIMUM DOLLAR AMOUNT IS $200,000.00
MAXIMUM TASK ORDER AMOUNT: $2,000,000.00

MINIMUM TASK ORDER AMOUNT: $5,000.00

THIS IS AN 8(A) SET-ASIDE PROCUREMENT. THIS CONTRACT INCLUDES A BASE YEAR AND TWO (2) OPTION YEARS.

11. The Contractor shall begin performance within _calendar days and complete it within _ calendar days after receiving
award, |:| notice to proceed. This performance period is |:| mandatory, negotiable. (See 1st Task Order )
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after award in ltem 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and __ 2 copies to perform the work required are due at the place specified in Item 8 by __14:00:00 (hour)
local time _ 7/13/XX (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |:| is, |:| is notrequired.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO.  (Include area code)

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in ltem 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give nhumber and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY CODE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return copies to issuing office.)  Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)
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BID SCHEDULE

8(a) INDEFINITE QUANTITY TASK ORDER CONSTRUCTION CONTRACT (TOCC)
DACW31-01-R-XXXX

ITEM | DESCRIPTION

0001 |R.S. MEANS COEFFICIENT 1.00

0002 | NON-PREPRICED COEFFICIENT 1.10
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SECTION B
SUPPLIES AND/OR SERVICES AND PRICES/COSTS
B.1 SUPPLIES/SERVICES TO BE FURNISHED:

The contractor shall provide all management, supervision, labor, materials, tools
and equipment necessary for the performance of Minor Construction,
Modification, Rehabilitation, Alterations and New Construction for

XXX XX XXXXXXXKXXXXXXXKXKXXXXXXXKXXXXXXXXXXX, in
accordance with the Scope of Work in the base contract.

The services to be provided shall be priced in accordance with the most recent
Means Facility Cost Data publication, and the coefficient pricing factor. The
coefficient factor must contain corporate overhead, base fee, profit, bond
premiums, insurance and all contingencies in connection with the work to be
performed. The coefficient factor proposed by the contractor will be applied to the
total of the unit costs to establish the price of each task order.

B.2 PERIOD OF PERFORMANCE

The period of performance of this contract shall be three (3) years from the date of
contract award. Task orders may be issued under this contract during the entire
performance period. Expiration of the performance period during which orders
may be issued shall not affect any order placed prior to the expiration of such
period. Terms of the contract shall remain in full force and effect in their
application to such orders.

B.3 PLACE OF PERFORMANCE

The effort required under this contract will be performed predominately at

) 9,.9,9.9,.90.90.9.9.9.9.9,.9.9.9.9.9.9.9.9.9.9.9.9.9.0.90.9.9.9.9.9.9.9.9.9.90.9.9.9.9.0.¢
However, this contract can be used for the entire Baltimore-Washington D.C.
Metropolitan Region.

B.4 TASK ORDER PROPOSALS:

a. Upon notice from the contracting officer or authorized representative of a
requirement, the contractor shall submit a price proposal to the Government for
each potential task order. The proposal submitted by the Contractor should be a
detailed proposal utilizing Pulsar Software comprised of a breakdown of labor,
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material and equipment quantities and costs. This breakdown shall also be
required for the subcontractors. The basis for the Contractor’ s proposal shall be
the prices published by the R.S. Means Company, Inc., as contained in the unit
price section of the book entitled “ Means Facility Cost Data’, herein after referred
to asMeans. Thisbook is available from the following source:

R.S. MEANS COMPANY

100 CONSTRUCTION PLAZA
P.O. BOX 800

KINGSTON, MA. 02364-0800
1-800-448-8182

b. Thefollowing itemslisted in the Means unit price sections shall be
included in the coefficient factor and not priced separately in task orders.

(1) Divison 1
DIVISION SUBDIVISION DESCRIPTION
1 01107 Professional Consultants

01250 Contract Modification Procedures
01255 Cost Indexes
01290 Payment Procedures
01310 Project Management/Coordination
01320 Construction Progress Documents
01321 Construction Photos
01450 Quality Control
01510 Temporary Utilities
01520 Construction Facilities
01530 Temporary Construction
01540 Congtruction Aids
01550 Vehicular Access & Parking
01560 Barriers & Enclosures
01590 Equipment Rental
01740 Cleaning
01810 Commissioning
01830 Operation & Maintenance
01832 Facilities Maintenance
01840 Commissioning

(2) All Tax and Handling Fees
(3) Means City Cost Factor

Asnoted previoudly, al itemsin Division 1 of the Means unit price book shall be
included in the coefficient factor and not priced separately in each task order issued
under this Contract. The following provides a breakdown of some of the key items
identified in Division 1.
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DIVISION SUBDIVISION CLASSIFICATION | LINE DESCRIPTION
NUMBER
1 01107 100 Architectural Fees*
200 Construction Mgmt Fee
300 Engineering Fees
700 Surveying
01250 200 Contingencies
400 Factors
500 Job Conditions
600 Overtime
01255 Cost Indexes
01290 800 0010 Taxes
800 0200 Social Security
800 0300 Unemployment
01310 150 0010 Permits
200 0010 Performance Bond
350 0010 Insurance
01310 400 0010 Main Office Expense
01320 Constr. Progress Doc.
01321 Construction Photos
01450 Quality Control
01510 Temporary Utilities
01520 Construction Facilities
01530 Temporary Construction
01540 700 0010 Safety Nets
01540 750 0010 Scaffolding
01540 760 0010 Staging Aids
01550 Vehicular Access & Parking
01560 Barriers & Enclosures
01590 Equipment Rental
01740 Cleaning
01810 Commissioning
01830 Operation & Maintenance
01832 Facilities Maintenance
01840 Moving Equipment

*Incidental AE Fee (i.e. lessthan 5% of the total value of the order) are to be part
of the coefficient. When adesign build task order isrequested, the AE fee shall
not be covered in the coefficient and will be negotiated.

c.  Unit cost items used from Means shall comply with the requirement
of Attachment 1 “ Technical Specifications for Minor Construction, Modification,
Alterations and Rehabilitation”. Pricing methods and procedures in the reference
section of the Means Book shall be applied to application unit pricesin the Unit
Price Section.

d. Government itemsto be installed by the contractor shall utilize the
loaded cost for labor and equipment, with no additional material cost.

e. Preparation of proposals by the contractor shall not constitute an
obligation by the Government to issue atask order for performance, nor isthe
request for proposal to be construed as the contractor’ s authority to commence
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construction activity. When a bid-ability review is requested a separate task order
will be negotiated and awarded prior to beginning work.

B.4.1 NEGOTIATED DESIGN COSTS: Negotiated Design costs shall be based
on proposed Professional labor and overheads rates that will be negotiated on each
order as a separate element from the construction portion of the task order.
Management fees will be negotiated on atask order by task order basis based on
USACE guiddinefor AE contracts. Design costs are not defined as either “pre-
priced” or “non pre-priced”. Coefficient pricing is not applicable.

B.4.2 CONSRTUCTION TASK ORDER — GENERAL
After asitevisit with the Government, the contractor shall assist the Government
with the development of the scope of work based on an existing design and/or a
statement of need. This price will be based on “pre-priced” and “ non pre-priced”
work items. The contractor’ s pre-task order scoping effort shall be considered a
cost of doing business and shall not be paid for under any post task award line
item. This effort shall not exceed,;

$25,000 to $50,000 Task Order value = 2 man days of professional

|abor

$50,000 to $200,000 Task Order value =4 man days of professional

|abor

$200,000 to $500,000 Task Order value = 5 man days of professional

|abor

$500,000 to $1,500,000 Task Order value = 11 man days of

professional labor

$1,500,000 to $3,000,000 Task Order value = 15 man days of

professional labor

The scope of work will be priced using both pre- priced and none pre- priced work
units approach as applicable. Thetask order will be firm-fixed priced.

B.4.3 DESIGN/BUILD TASK ORDER — GENERAL

The contractor and the government shall jointly develop a task order scope of
work which will be used establish sufficient clarity to generate a fixed priced
design tasking and a Not to Exceed construction budget estimate using a mutually
acceptable parametric estimating approach. This pre task order award effort shall
not exceed:

$25,000 to $50,000 Task Order value = 2 man days of professional |abor
$50,000 to $200,000 task order value =5 man days of professional labor
$200,000 to $2,000,000 task order value = 8 man days of professional labor
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A two-part task order will be awarded. (1) Part one will be the a negotiated fixed
priced design and (2) Part two will be an option for construction services which
can not exceed the “ Not to exceed” budget.

B.4.4 After award of the task order the contractor and government will further
refine the scope of work in sufficient detail to allow pricing using the pre-priced
/non pre-priced costing methodol ogies defined in the contract. The design will be
reviewed at multiple stages of development as defined in the task order design
scope of work. Intermediate cost projections and final construction price shall not
exceed the established budget. Should the designer’ s efforts, through no fault of
government, result in exceeding the construction budget, the Government reserves
the right to have the contractor, at his own expense, revise (i.e. de-scope) the
design to assure the product can be constructed within the budget. However, the
government shall_not direct the contractor to construct a product that’s price (as
established under terms of this contract) exceeds the NTE budget.

B.5 ORDERING PROCEDURES

a. Asthe need exists for performance under the terms of this contract, the
Contracting Officer or authorized representative shall notify the Contractor of an
existing requirement.

b. Upon receipt of this notification, the Contractor shall respond to the needs
of the Government by:

(1) visiting the proposed work site in the company of the Contracting
Officer’s Technical Representative or authorized representative, or

(2) establishing verbal contact with the Contracting Officer's
Representative or authorized representative to further define the
scope of the requirement.

c. With the establishment of the scope of work of the individual equipment,
the Contracting officer, or authorized representative, shall issue a Request for
Proposal for the individual task order. Upon receipt of the Request for Proposal,
the contractor shall then submit a proposal (along with narrative to document the
site investigation) for accomplishment of the task order, utilizing Pulsar software
or equivalent & submit in both paper & electronic medium.
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(1) “ Means Facility Cost Data’, Unit price section, shall serve asthe basis
for establishing value of the work to be performed. The current Means
shall be used until updated.

(2) Non-pre-priced work to be included in an individual requirement must
be proposed by the Contractor using an acceptable proposal format to be
agreed on between the Government and the Contractor at that time.
Any non-pre-priced items exceeding $2,500.00 must be supported by
more then three quotations from suppliersinstallers.

(3) Upon receipt of a Request for Proposal for an individual task order, the
contractor shall have the following time schedule for submittal of a
proposal, based on the estimated val ue of the task order.

Estimated Value of task order Schedule

Under $50,000 2 working days

$50,001 to $100,000 5 working days

$100,001 to $500,000 9 working days

over $500,000 to be negotiated on
individual basis

(4) The contractor shall notify the government within two working days of
receipt of a Request for Proposal for an individual task order if the
contractor cannot meet the above schedule and the reason(s) why. The
contractor shall also propose an alternate schedule, subject to the
approval by the Government. The government reservestheright to
unilaterally deny any extension.

(5) The contractor shall be prepared to transmit proposals e ectronically, by
means of computer disk or network connection, when so directed by the
Government. The software used to prepare such e ectronic submissions
shall be provided by the Contractor and shall be Pulsar or its equivalent.
Electronic transmissions shall be readable/writable using Microsoft
Office 98.

(6) The contractor shall use the Government work/task order number to
identify all proposals, submittals, and other documents submitted to the
Government.

d. Upon receipt of the Contractor’s proposal, the Government shall review the
proposal for completeness, accuracy, and reasonableness. The government
may accept the proposal as stated or negotiate any aspect of that proposal.
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The Government shall negotiate with the Contractor all non-prepriced items
and any exceptions of the performance period required by the delivery
schedule.

e. Task orderswill then beissued by the Contracting officer. Each task order
shall include the following information:

(1) Date of thetask order
(2) Contract number and task order number
(3) Item number and description, quantity and unit prices for pre-priced and

non pre-priced item and total task order price

(4) Commencement and task order performance data
(5) Accounting and appropriation data
(6) Any other pertinent data.

f. Upon receipt of atask order, the Contractor shall:

D)

(2)

Incorporate the task order into the progress schedule/report (Technical
Specification 01300). The contractor will use the task order number for
internal control. All proposals, schedules, vouchers, correspondence, etc.,
must have the Government task order number included asit isthe
Government’ s tracking mechanism.

Notify the Contracting Officer’ s Technical Representative or authorized
representative, of the building(s) or other facility where the work isto be
performed, three (3) working days prior to the actual commencement of
work as so noted in the task order.

B.6 PERFORMANCE OF TASK ORDERS

In performance of work under this contract, the contractor shall

a

Provide the Contracting Officer’ s Technical Representative or authorized
representative with awork schedule, listing the task order to be performed
the following day and the trades involved by 2:00 PM each work day. The
assigned Government inspector and/or the inspection section chief shall be
notified immediately if revisions of the schedule are necessary during the
work day.

Arrange with the Contracting Officer’ s Technical Representative or
authorized representative a sequence of procedure, means of access, space
for storage of materials and equipment, use of approaches, corridors, and
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stairways. Since space for storageislisted in work areas, the majority of
storage must be outside or at the Contractor’ sassigned area. Only
materials to be used for work under this contract may be stored at the
assigned area.

c. Thebuildings and work areas may be occupied during performance of
work under this contract. The contractor shall take particular carein the
execution of the work in all computer, mechanical, eectrical and telephone
equipment areas. Uninterrupted operations must be maintained in these
aress.

B.7 EMERGENCY ORDERING PROCEDURES

a. On occasions when the development of problems during other than normal
duty hours arise which jeopardize the operation of the
XXXXXXXXXXXXXXX or the place of performance within the
Baltimore-Washington D.C. Metropolitan Region, the contractor will be
required to response to the needs of the Government within two (2) hours
following telephonic notification and fax backup, which may be made at
any time in any twenty-four hour period. To accomplish this, the
contractor will provide to the contracting officer, a number at which he can
be reached on a twenty-four hour basis.

b. The contractor shall, within four (4) hours (unless the contracting officer
determined that additional timeis required) following such notification,
provide aproposal. Thetime of commencement and completion shall be as
specified by the government.

c. The proposal will be reviewed for completeness and any non pre-priced
items negotiated.

d. The contractor will be verbally advised to process the proposal by the
Contracting Officer or his authorized representative.

e. A delivery order will then be issued.
B.8 GOVERNMENT FURNISHED EQUIPMENT/MATERIALS

The contractor, with his own forces, shall transport all Government furnished
equipment/materials described on thetask order. The equipment/materials will be
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trangported from the Government storage area to the work site indicated on the
delivery order.

The contractor assumes the risk and responsibility for the loss or damage to
Government furnished property.

The contractor shall follow the instructions of the Contracting Officer’s
Representative regarding the disposition of all government-furnished property not
consumed in performance of adelivery order.

B.9O ADDITIONAL ITEMS OF WORK

Items of work not covered by this contract but within its scope and general intent
may be negotiated by the Contracting Officer and added to the contract by
modification any time during the contract period.

The contractor’ s proposed price for additional items required shall be broken out
by labor, material and equipment costs. Application of the coefficient factor for
these items shall be the same.

B.10 DELIVERY SCHEDULE

a. Thetimefor completion of the work shall be in accordance with the
following schedule.

Amount of task order Schedule

$5,001 to $10,000 15 working days

$10,001 to $15,000 25 working days

$15,001 to $25,000 30 working days

$25,001 and over negotiated on an individual basis,
with price

b. The contracting officer or an authorized representative may negotiate atime
for completion different from the above, if both parties agree.

c. Ddivery schedulesinclude time for all activities from date of issuance of
the task order, including ordering materials and time required for final clean-
up, inspection, acceptance and close out of the task order.
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B.11 NOTICE OF COMPLETION OF TASK ORDERS

The contractor shall notify the Contracting Officer’s Technical Representative, in
writing, upon completion of each individual task order. The Contractor shall give
advance notice of the date work will be fully completed and ready for final
inspection. See Data Item Descriptions No. 21 for additional information
regarding completion of a task.

B.12 SCHEDULING WORK

Before any of the work under an individual task order will begin, the contractor
shall confer with the Contracting Officer’s Technical Representative and agree on
a sequence of procedure; means of access to premises and building; space for
storage of materials and equipment; delivery of materials and use of approaches,
use of corridors; stairways, eevators; and similar means of communications and
the location of partitions, eating spaces, and restrooms for the Contractor’s
employees and the like.

Furniture & equipment in the immediate area will be moved by the contractor and
replaced to original position. If the work required by the work order will not allow
furniture and portable office equipment to be replaced to its original location, new
locations will be designated by the COR for replacement by the contractor.

Ddivery of materials and equipment shall be made with a minimum of
interference to the X X XXX XXX XXX XXXXXXXXXX or the place of
performance within the Baltimore-Washington D.C. Metropolitan Region.

Thework shall, so far as practicable, be done in definite sections or divisions and
confined to limited areas which shall be completed before work in other sections,
or divisionsis begun.

When requested by the COR, the contractor shall provide a complete Critical Path
Method (CPM) schedule of the work at least 5 days prior to the start of work. This
schedule shall include a description of each phase of the work and its starting and
completion dates. The Critical Path Method (CPM) schedule shall be updated as
necessary.

B.13 RECORD DRAWINGS

During the progress of the job, the contractor shall keep a careful record at jobsite
of al changes and corrections for the layouts shown on the drawings, if applicable.
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The contractor shall enter such changes and corrections on contact or record
drawings promptly. The record drawing shall indicate, in addition to all changes
and corrections, the actual location of all sub-surface utility items. In order that the
location of these lines and appurtenances may be determined in the event the
surface openings or indicators become covered over or obscured, the record
drawings shall show, by offset dimensions to two permanently fixed surface
features, the end of each run including changein direction. Valve, splice boxes
and similar appurtenances shall be located by dimensioning along the utility run
from areferenced point. The average depth below the surface of each run shall be
recorded. At thetime of beneficial occupancy of each structure or facility involved
under the contract, the contractor shall submit to the Contracting Officer as-built
prints and electronic files showing the aforementioned data. If the contractor fails
to maintain the record drawings as required herein, the Contracting Officer will
consider that satisfactory progress has not been achieved for the period in question,
thereby requiring the retainage of 10% of any progress payments to be made until
such drawings are made current. Additionally, the estimate cost of maintaining the
record drawing will be deducted from any such progress payment. If the
Government providesinitial drawings on paper, then paper as-builts may be
submitted. If the Government providesinitial drawings on CADD, then the as-
builts shall be provided in the CADD format that is compatible with the
installation.

B.14 CONSTRUCTION SITE MAINTENANCE

Store all supplies and equipment on project site so as to preclude mechanical and
climatic damage. Maintain sitein a neat and orderly manner.

B.15 NOISE CONTROL

Comply with all applicable federal, state and local laws, ordinances, and
regulations relative to noise contral.

B.16 EQUIPMENT ON THE SITE.

Cover equipment that isto remain in place within the area of contract operations
and protect it against damage or loss. Store equipment that isremoved in
performance of work when directed or reuse in work as
required by drawings and specifications. Equipment temporarily removed shall be
protected, cleaned and replaced to its original condition prior to starting work.
Security for equipment or materials that is to be reused and is removed for
temporary storage shall be the sole responsibility of the contractor.
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B.17 TRUCKING

Load all trucks leaving the site with loose debrisin a manner that will prevent
dropping of materials on streets. Fasten suitable tarpaulin over the load before
they enter surrounding streets. Comply with all regulations when handling
hazardous materials.

B.18 MATERIALS DELIVERY & HANDLING

The contractor shall provide the means, manpower and equipment to accept and
unload all materials delivery to the XX XXXXXXXXXXXXXXXXX or the place
of performance within the Baltimore-Washington D.C. Metropolitan Region for
work under this contract. The government will not accept deliveries, nor will
government equipment and manpower be used for material handling.

B.19 TOILET FACILITIES

The contractor will be required to provide and maintain temporary toilet facilities
for contractor’s personnel at no expense to the Government.

B.20 ELEVATORS

Any temporary use of an existing elevator shall be by arrangement and subject to
the control of the Government. Such use will be of an intermittent nature. The
contractor shall provide and maintain suitable and adequate protective covering for
the elevator machinery, the hatchway entrance, and the interior of eevator during
the period of temporary use. Loadsin excess of the rates capability of the elevator
will not be permitted.

The government will bear the cost of éectrical current for the operation of the
elevator. On completion of the work, the contractor shall remove the protective
coverings together with any resultant dirt and debris, and leave the equipment in a
condition equal to that in which he found it.

B.21 SAFETY AND HEALTH
a. Applicable Publications. The publications listed below will form a part of any

resulting contract to the extent referenced. The publications are referred to in the
text by basic designation only.
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(1) Code of Federal Regulation (CFR)

(2) OSHA Genera Industry Safety and health Standards (29 CFR 1910)
Publication V2206; OHSA Construction Industry Standards (29 CFR
1926. One source of these regulations is OSHA Publication 2207, which
includes a combination of both Parts 1920 and 1926 asthey relate to
construction safety and health. It isfor sale buy the Superintendent of
Documents, U.S. Government Printing Office, Washington, D.C. 20402.

(3) National Emission standards for hazardous Air Pollutants 940 CFR,
PART 61).
(4) Federal Standard (Fed. Std.)

(5 313A Material Safety Data Sheets, Preparation and the submission of
Safety & health Requirements Manual, EM 385-1-1

(6) Useof Asbestos containing Material, ETL 110-1-118.

(7) Environmental Protection, 40 Code of Federal Regulations and Title
Washington, ED.C. code.

(8) Palicy & guidelines for Asbestos Management, DA Circular 40-834

(99 TheUS Army, Corps of Engineers Safety and Health Requirements
Manual (EM 385-1-1)

b. Work covered by this section: this section is applicable to all work covered by
this contract.

(1) Definition of Hazardous materials. Refer to hazardous and toxic
material s/substances included in the Subparts H and Z of 29 CFR 1910;
and to others as additionally defined in Fed. Std. 313. Those most
commonly encountered include asbestos, polychlorinated biphenyl
(PCBYS), explosives and radioactive material, buy may include others.
The most likely products to contain asbestos are sprayed on fireproofing,
insulation, boiler legging, and pipe covering.

(2) Asbestos
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a. The contractor iswarned that exposure to airborne asbestos has been
associated with four diseases. Lung cancer, certain gastrointestinal
cancers, pleural or peritoneal mesothlioma and asbestosis. Studies
indicate there are significant increased health danger to persons
exposed to asbestos who smoke, and further, to family members and
other persons who become indirectly exposed as a result of the
exposed worker bringing asbestos-laden work clothing home to be
laundered.

b. The contractor is advised that friable and/or non-friable asbestos-
containing material may be encountered in area(s) where contract
work isto be performed. Friable asbestos containing material means
any material that contains more than one percent asbestos by weight
that hand pressure can crumble, pulverize or reduce to powder when
dry. Non-friable asbestos-containing materials doe not normally
release airborne asbestos fiber during routing handling and end-use.
However, excessive fiber concentrations may be produced during
uncontrolled abating, sanding, drilling, cutting machining, removal,
demolition or other similar activities.

c. Caremust betaken to avoid releasing, or causing to b4de released,
asbestos fibers into the atmaosphere where they may be inhaled or
ingested. The occupational safety and health Administration (OSHA)
has set standards at 29 CFR 1910.1001 for exposureto airborne
concentrations of asbestos fibers, methods of compliance, medical
survelllance, housekeeping procedures and other measures that must
be taken when working with or around asbestos-containing materials.
29 CFR 1910.1001 has been identified as applicable to construction
(29 CFR 1926.55 gases, vapors, fumes, dusts and mists). The
Environmental Protection Agency (EPA) has established standards at
40 CFR 61.140-156 for the control of asbestos emissionsto the
environment and the handling and disposal of asbestos wastes.

d. Friable asbestos containing materials are not permitted by the current
criteria and shall not be used in new construction of modification
projects (ETI 1110-1-118, 27 May 1983) Plan and specifications for
all new construction and modification projects will be reviewed to
insure that the use of friable asbestos-containing materialsin not called
for.
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e. Maintenance, modification, or demolition activities where exposure to
asbestos dust may occur from previoudy installed friable or non-
friable asbestos-containing material will be identified. All precautions,
to include proper work practices, medical surveillance, respiratory
protection industrial hygiene, and environmental protection
requirements of OSHA (29 cfr 1910.1001 and 1926.58) EPA (40 CPR
61.140-156) and DA Circular 40-83-4, as applicable, shall be strictly
adhered to.

B.22 WEATHER OCCASIONED WORK DELAY S

In ascertaining facts and extent of delay due to unusually severe weather under
FAR Clause 52.249.10, Default (Fixed price construction, April 1984) the average
weather conditions as determined from data regarding weather conditions at the
closest jurisdictional airport to the work site will be used. For the purpose of this
contract, the date contained in the “ Climatological datain Annual summary”
published by the U.S. Weather Bureau will be used. In adjudicating claims, the
averages for the past 5-year period will be used.
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SECTION 00100 Bidding Schedule/Instructions to Bidders

52.0204-0006  Contractor Identification Number - Data Universal Numbering System (DUNS)
52.0222-0023  Notice of Reg. Affirmative Action to EEO

52.0204-4008 EVIDENCE OF AUTHORITY TO SIGN BIDS/PROPOSALS

Evidence of the authority of individuals signing bids/proposal's to submit firm

bids/proposals on behalf of the bidder/offeror is required except where the bid/offer is
signed, and showsthat it is so signed, by: The President,
Vice-President, or Secretary of Incorporated bidders; apartner in
case of partnership; the owner in the case of sole proprietorships.
Failure to submit with the bid satisfactory evidence of authority of
all other persons may be cause for rejection of bid asan invalid or
nonresponsive bid.

End of Clause

(CENAB-OC APR 1984)
(FAR 4.102)
(52.0204-4008)

52.0215-4060 DISCUSSIONS

Any oral or written communication between the Government and
an offeror, (Other than communications conducted for the purpose
of minor clarification) whether or not initiated by the Government,
that (a) involves information essential for determining the
acceptability of a proposal, or (b) provides the offeror an
opportunity to revise or modify its proposal will be considered
discussions. Such inquiries and resulting clarification, furnished
by the offeror, shall be considered part of its proposal.

End of Clause
(CENAB-CT FEB 93)

(FAR 15.601)

(52.0215-4060)
52.228-15 PERFORMANCE AND PAYMENT BONDS-- CONSTRUCTION (JUL 2000)
(a) Definitions. Asused in this clause--
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum
guantity. Original contract

price does not include the price of any options, except those options exercised at the time of contract award.

(b) Amount of required bonds. Unless the resulting contract priceis $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.
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(3) Additional bond protection. (i) The Government may require additional performance and payment bond
protection if the contract priceisincreased. The increasein protection generally will equal 100 percent of the
increase in contract price.

(if) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified

by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such

as postal money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with Treasury
Department regulations, certain bonds or notes of the United States. Treasury Circular 570 is published in the
Federal Register or may be obtained from the U.S. Department of Treasury, Financial Management Service, Surety
Bond Branch, 401 14th Street, NW, 2nd FHoor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond isvoid unlessit isin writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for usein the performance of the contract.

(End of clause)
52.0233-4041 SERVICE OF PROTEST

(a) Protests, as defined in section 33.101 of the Federal
Acquisition Regulation, that arefiled directly with an agency, and
copies of any protests that are filed with the General Accounting
Office (GAO), shall be served on the Contracting Officer (addressed
as follows) by obtaining written and dated acknowl edgment of receipt
from:

(For hand ddlivered protests) -

U.S. Army Engineer Didtrict, Baltimore
ATTN: Digtrict Counsel/CENAB-OC
Room 6420, City Crescent Building

10 South Howard Street

Baltimore, Maryland 21201

(For mailed protests) -

U.S. Army Engineer Didtrict, Baltimore
ATTN: CENAB-OC

P.O. Box 1715

Baltimore, Maryland 21203-1715

(b) The copy of any protest shall bereceived in the office
designated above within one day of filing a protest with the GAO.

End of Clause
(CENAB-CT APR 97)

(FAR 52. 233-0002)
(52. 233-4041)



52.0236-4011 PREAWARD SAFETY CONFERENCE

Where an apparent low bidder, in performance of contracts during
the previous three year period incurred one or more accidents, or
where, in the opinion of the Contracting Officer, thereis any
guestion regarding his compliance with any safety or accident
prevention requirement, such bidder, on request of the Contracting
Officer prior to any award under this solicitation, shall attend a
conference with representatives of the Contracting Officer to discuss
any such accidents or non-compliance, the reasons for their
occurrence, and measures which will be taken to preclude any
recurrence thereof.

Information elicited at this conference will be used by the
Contracting Officer, in conjunction with other information obtained
in the pre award survey, in determining the bidder's responsihility.

The items discussed, the preventive measures considered, and any
conclusions reached in this conference shall be recorded in minutes
of the meeting, which shall be authenticated by the signatures of
representatives of the bidder and the Contracting Officer, and any
procedures noted therein as agreed upon shall become an abligation of
the bidder, along with all other safety and accident prevention
requirements of the contract, if award is madeto him.

End of Clause

(CENAB-CT MAY 1992)
(FAR 36.513)
(52.0236-4011)

52.0236-4013 SAFETY REQUIREMENTS

The contractor is advised that he shall be expected to comply
with the OSHA Standards as well as the most recent Corps of Engineers
Safety and Health Requirements Manual (EM 385-1-1). EM 385-1-1 with
applicable addenda and the OSHA Standards are hereby
incorporated by reference, asif fully set forth.

End of Clause
(CENAB-CT NOV 1996)

(FAR 36.513)
(52.0236-4013)
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Section C
SCOPE OF WORK

C.1 Purpose. The scope of this contract encompasses a broad variety of
minor repair, modification, rehabilitation, alterations and new construction
projectsin support of XXXXXXXXXXXXXXXXXXXXXX and for the
entire Baltimore-Washington D.C. Metropolitan Region.

C.2 Genera requirements. The work required extends beyond asingle
construction effort, in that it involves the planning, scheduling, coordinating
and procuring of management, labor and materials for a fluctuating flow of
unrelated task orders. The Corps of Engineers mission to provide
engineering, planning and construction services for infrastructure missonsis
often time critical and of a highly visible nature. Therefore, the contractor
will be required to respond rapidly to Government requirements with top
guality craftsmanship, without compromising safety standards, current
mission requirements and readiness. It isimperative that the contractor
provides a flexible and multi-disciplined high-quality workforce. The work
requirements described in the scope of work do not necessarily represent all
of the work of this nature that is accomplished for the Corps of Engineers.
THISISNOT A REQUIREMENTS CONTRACT OR JOB ORDER
CONTRACT. THISISA TASK ORDER CONSTRUCTION CONTRACT
(TOCC).

C.3 TASK ORDER SCOPE OF WORK: Task Order requirements range
from ssimple performance narrative to a complex fully designed

product. Thetask order total cost is established by the aggregation of
construction line items based on information known and/or

extrapolated prior to the execution of work. Once, the priceis

established, the estimated nature and number of unit line items (for the pre-
priced components) and theitemized non pre- priced work are relevant
only to the extent that they aid in clarifying the overal intent of the task
order.

C.3.1 DESIGN ERRORS AND OMMISIONS: Except as qualified herein, it
Isthe intent of the Government to reimburse the contractor for his additional
construction costs resulting from “design errors and omissions’ that are the
result of the Contractor’ s scooping/design effort.
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C.3.1.1 Limits on the Government’ s responsibility to reimburse the

Contractor are addressed with regard to:

» The nature of thetask order - i.e. “performance” or “prescriptive”
requirements

» |ncurred cost thresholds - i.e. Impact threshold defined in absolute and
% terms

C.3.2. PERFORMANCE REQUIREMENTS: The following criteriawill be
used to determined the efficacy of the Government reimbursing the
Contractor for additional work required to “cure’” his design errors and
omissions. The following “test” shall be used:

“Isthe required additional work within the clear intent of the task order
scope as defined by its:

= Scope Narrative

= “Cartoons’ or sketches ( as applicable)

=  Specifications, equipment list, brand name identifications etc.”

If, after examination of the above documentation, there remains a question
asto thetask order’s clear intent, qualitative and quantitative information
contained within the contractor’ s approved proposal estimate may be
considered.

C.3.3 PRESCRIPTIVE REQUIREMENTS: The following criteriawill be
used to determined the efficacy of the Government reimbursing the
Contractor for additional work required to “cure’” his design errors and
omissions. The following “test” shall be used:

“Isthe required additional construction work within the task order scope as
defined by its:

=  Specifications
= Drawingsand/or sketches
= Equipment lists, brand names, €tc.

If, after examination of the above documentation, there remains a question
asto the task order’ s scope, qualitative and quantitative information
contained within the contractor’ s approved proposal estimate may be
considered.



DACW31-01-R-XXXX
Page 25 of 114

C.3.4 GOVERNMENT RESPONSIBILTY - (Limits/Cost Thresholds)
The extent to which the Government will remburse the contractor for his
additional work required to “cure’ hisdesign errors and omissions are as
follows:

» The Government is not responsible to reimburse the contractor for re—
design cost resulting from his design errors and omissions

» The Government is not responsible for additional “rip out and
replacement” cost that are the result of the contractor’ s design error and
omissions.

» Errorsin the Contractors quantity “take off” used to establish his task
order cost shall not considered design error and omissions and are not
compensable.

» The Government is not responsible for additional design error and
omission costs that are less then 10 % of the total task order value or
$10,000, which ever is greater.

C.3.5 Compensatable design and omission costs will be derived using the
contract’ s prescribed task order costing approach. The coefficient values
will be the same asused in the original task order.

C.3.6 Contractors notification of design error prior to award of the task order
construction option will not impact the performance evaluation for the
specific task order.

C.4 Corps of Engineers Liaison: The nature of this support area where
gpecific work is progressively identified requires a strong and effective
liaison with the Corps of Engineers and X XXXXXXXXXX staff. The
Contractor’ s management/supervision will interface with the Government
through the Contracting Officer, and more specifically on a day to day basis
through the Contracting officer’ s Technical Representative. The work
authorization, scheduling with an on-going operation, availability of
government equipment, and review of completed orders are areas illustrative
of the need for close liaison. Only the formally designated government,
point of contact (as designated by the Contracting Officer) will direct or
otherwise control the construction effort under this contract.

C.5 Contractor’ s management and supervision. Contractor effort will extend
beyond conventional, single job construction effortsin that the contractor
must plan, schedule, coordinate, manage, anticipate and execute a flow of
independent orders with awide variety of craft skill levels. The contractor
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must be capable of adjusting to a wide variation in the craft mix without
significantly impacting on-going work. The contractor is expected to select
guality subcontractors necessary to perform elements of work, for which
thereisinsufficient “in-house” capability and effectively manage those
subcontractorsto insure that the Government is provided with a* seamless’
level of effort on each task order. Since the contractor’ s management has the
direct interface with the Government, it is essential that personnel at this
level maintain an overall and effective insight into all facets of the activity,
including operations, to insure that the contractor can respond promptly to
new or changed conditions with a minimum of disturbance to the
Government. One of the major objectives of this contract isto obtain a
construction contractor that is highly qualified with an expert staff of
experienced construction professionals. To this end the contractor is
expected to bring forth any comments or questions that it may have about the
task order scopes before task order award. While the contractor may request
information after task award, such requests will have a negative impact on
the performance rating of the contractor. The contractor may be tasked to
perform bid-ability and constructability reviews on construction projects
(working directly with a design firm that has a separate contract or a
subcontracted design firm) in the mission area. The objectiveisto break
down the barriers between design professionals and construction
professionals and avoid blame assignment during construction. Such reviews
do no guarantee the award of atask order.

C.6 Work categories: The nature of work is one of minor construction,
modification and rehabilitation of existing facilitates. The work may vary
from routine to complex coordination of multi projects. All task orders will
clearly define the work required. Thiswill vary from a narrative description
of detailed plans and specifications, (depending on the size and complexity
of the tasks) to small projects with hard sketches. For the more complex
mechanical and electrical systems work, the tests required for final
acceptance will be stipulated. The jobsincluded will require a variety of
professional management, engineering and craft skills. When the task orders
contain complete drawings and specifications, some of the task orders will
require the contractor to develop subcontractors and his own forcesinto a
typical general contractor team. Other task orderswill only provide a
narrative scope of work with defined performance objectives which will

require the contractor to hire a design professional and coordinate
construction trades to perform tasks of a design build nature (using both
simplified design and complete design) when such task orders are issued, the
contractor will become the “engineer of record” and will be required to have
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aprofessional engineer stamp the drawings accordingly. Thefinal category
of work may require a combination of thetwo. Wherethereisa
combination, the responsibility for “ Engineer of Record will be negotiated
and clearly stipulated in thetask order. If it isnot clearly specified in the
task order, the Engineer of Record will be assumed to be the COR. The net
objective isto provide the most responsive, low cost effort to the
Government in regard to the completed life cycle infrastructure requirement.
It should be noted that the term “ Engineer of Record” isnot aterm
specifically used in federal Contracting but is referring to the professional
state and licensing requirement for architects and engineers which hereby
become part of this contract.

C.7 Contractor provided items. As part of the basic contract, the contractor
will provide the following:

a. Three (3) complete license sets of Pulsar Software along with four (4)
separate two (2) hour blocks of instruction by the manufacturer. The
software will be installed by the manufacturer on the PCs designated
by the Government. All of the software will not be installed at the
same location. Distribution of licenses as follows: a) Architect-
Engineer; b) COR/PM; and c) Field Office.

b. Two (2) partnering sessions. The partnering sessions will be scheduled
approximately 1 month after award and 1 year after contract award.
The sessions will be planned for an 8 hour period at a conference room
in the Baltimore Washington Area.  The sessionswill be for a group
of 20.

c. Two (2) MEANS estimating training sessions. Each session will be
two (2) eight (8) hour days at a conference room located in the
Baltimore Washington Area. Each student will be provided with a
workbook, a copy of the most current MEANS Facility Construction
Cost Data along with a MEANS Estimating Handbook. The training
sessionswill be taught by a MEANS certified instructor. Thefirst
sessions will be held within 2 months after contract award and the
second session will be held one year after contract award.

d. Web based contract management system. The contractor shall furnish
spreadsheets and clearly show project status of all actions. The
contractor is to submit a sample form for Government approval. After
approval, it is expected that the information will be improved on a
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guarterly basis to provide relevant useful information for the
Government to manage the contract.

e. The Contractor isto provide performance/payment bondsin the
amount of $1,000,000.00 in accordance with FAR 28.102-2(b). The
bond(s) will be furnished to the Government within 10 calendar days
after date of award.

C.8 The contractor is also responsible for providing information set forth in the
Exhibit 1 of this Scope of Work, Data Item Descriptions (DIDs).

C.9 The US Army, Corps of Engineers Safety and Health Requirements Manual
(EM 385-1-1) and the Occupational Safety and Health Administration (OSHA)

requirements (29 CFR 1910 & 1926) are part of this contract. In the event of a

conflict, the more stringent will take precedent.

C.10 Specifications: If specifications are not included in the task order, the basic
contract specifications will apply. The basic contract specifications will be Corps
of Engineers Guide Specifications, which can be obtained from the website at
http://www.hnd.usace.army.mil//techinfo/gspec.htm.
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SCOPE OF WORK
EXHIBIT 1

INDEX OF DATA ITEM DESCRIPTIONS (DI Ds)

ID

NUMBER TITLE

01 COST PROPOSALS

02 SITE SAFETY AND HEALTH PLAN

03 QUALITY CONTROL PROGRAM

04 SITE INVESTIGATION (SITE/VISIT) PROPOSAL

05 SITE INVESTIGATION REPORT

06 FEASIBILITY STUDY/REPORT

07 PRE-REPAIR/RENEWAL ACTION CONFERENCE

08 WORK SCHEDULE

09 SYSTEM/EQUIPMENT TESTING

10 OPERATING & MAINTENANCE MANUALS

11 TRAINING

12 EQUIPMENT & CONSTRUCTION WARRANTIES

13 LIST OF STANDARD EQUIPMENT & SERVICE
ORGANIZATIONS

14 ASBUILT/IN-PROGRESS DRAWINGS

15 ASBUILT/FINAL DRAWINGS

16 SITE SPECIFIC REPAIR/RENEWAL REPORT



17

18

19

20

21

22

23

24

25
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MONTHLY PROGRESS REPORT

TELEPHONE CONVERSATION/CORRESPONDENCE
& VISITOR LOG

CERTIFICATION OF COMPUTER MEDIA &
ELECTRONIC DEVICES

ACCIDENT EXPOSURE DATA REPORT

TASK ORDER COMPLETION/CLOSE OUT

CONSTRUCTION SUBMITTALS

SUBCONTRACTS

MATERIAL SAFETY

WEEKLY ELECTRONIC STATUSREPORTS
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Form

A d
DATA ITEM DESCRIPTION OB Mo,

0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding
and other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number. PLEASE DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
Cost Proposals 0001

3. DESCRIPTION/PURPOSE
To provide requirements for developing a cost proposal for each of the items of work to be accomplished by the Contractor.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY 6a. DTIC APPLICABLE | 6b. GIDEP
(YYYYMMDD) (OPR) APPLICABLE
N/A N/A

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) describes the details required in cost proposals for the various item of work in a task order.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS

The work schedule shall be in accordance with this Data Item Description unless otherwise indicated or modified in the task order.

11. DISTRIBUTION STATEMENT

DD FORM 1664, AUG 96 (EG) PREVIOUS EDITION MAY BE USED. Page _ of Pages
Designed using Perform Pro, WHS/DIOR, Aug 96
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Form

A d
DATA ITEM DESCRIPTION OB Mo,
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding
and other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number. PLEASE DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER

SITE SAFETY AND HEALTH PLAN 0002

3. DESCRIPTION/PURPOSE

This plan details the tasks and activities of site safety management required to identity, evaluate and eliminate or control hazards at
the work.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY 6a. DTIC APPLICABLE | 6b. GIDEP
(YYYYMMDD) (OPR) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) identifies the contract requirement for the site safety and health plan.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
The Site Safety and Health Plan (SSHP) shall be in accordance with this Data Iltem Description unless otherwise indicated or
modified in the task order.

The Site Safety and Health Plan (SSHP) shall be prepared in accordance with the requirements specified in this section and shall
comply with all federal, state, and local health and safety requirements, e.g., The Occupational Safety and Health Administration
(OSHA) requirements (29 CFR 1910 and 1926) and the U.S. Army Corps of Engineers Safety and Health Requirements Manual
(EM 385-1-1). The SSHP shall address those elements which are specific to this site and has potential for negative effects on the
safety and health of workers and other personnel on site. Where a specific element is not applicable, the Contractor shall make
negative declaration in the plan to establish that adequate consideration was given the topic, and a brief justification for its omission
shall be given. This SSHP does not cover lead-paint removal, hazardous material or environmental repair/renewal.

10.1 General. A fully trained and experienced site Safety and Health Officer (SSHO) responsible to the Contractor may be
delegated to implement the on-site elements of the SSHP. The SSHP shall be a form usable by authorized U.S. Government
representatives and other authorized visitors to the site during site operation.

10.2 Staff organization. Qualifications, and Responsibilities. The operational and health and safety responsibilities of each key
person shall be discussed. The organizational structure, with lines of authority for safety and health and overall responsibilities of
the contractor and all subcontractors shall be provided. An organizational chart showing the lines of authority for safety shall be
provided. Each person assigned specific safety and health responsibilities shall be identified and his/her qualifications and
experience documented by resume.

11. DISTRIBUTION STATEMENT

DD FORM 1664, AUG 96 (EG) PREVIOUS EDITION MAY BE USED. Page _ of Pages
Designed using Perform Pro, WHS/DIOR, Aug 96
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Form

A d
DATA ITEM DESCRIPTION OB Mo,
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding
and other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number. PLEASE DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER

QUALITY CONTROL PROGRAM 0003

3. DESCRIPTION/PURPOSE

Implementation and documentation of a comprehensive contract quality control program for the project.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY 6a. DTIC APPLICABLE | 6b. GIDEP
(YYYYMMDD) (OPR) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) identifies the contract requirements for the quality control program.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
The quality control program shall be in accordance with this Data ltem Description unless otherwise indicated or modified in the
delivery order.

1. Inspection System.

10.1.1. General. The contractor shall provide and maintain an effective quality control program or Contractor inspection system
which will assure that all supplies and services required under the contract conform to contract requirements whether constructed or
processed by the Contractor, or procured from subcontractors or vendors. The contractor shall perform or have performed the
inspections and tests required to substantiate that all supplies and services conform to drawings, specification, and contract
requirements and shall also perform or have performed all inspections and tests otherwise required by the contract unless the
required inspection and/or test is specifically designated to be performed by the Contractor. To implement this program, the
Contractor shall submit a generic quality control plan.

10.1.2. Organization. The system shall be implemented by the designation of a quality control person from the Contractor’s
production or supervisory staff who shall report directly to the Contractor’s top management. This organization shall consist of not
less than one person who will be on the job site at all times work is in progress, and whose sole responsibility is to provide
continuos inspection of the work to insure compliance with the contract plans and specifications. This person shall have a minimum
at least five (5) years verifiable construction experience in the type of work specified in the contract.
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10.1.3 Records. The contractor shall maintain current records on an appropriate approved format of all inspections and tests
performed. These records should provide factual evidence that the required inspections or tests have bee performed., including
type and number of inspections or tests involved; results of inspections or tests; nature of defects, causes for rejection, etc.;
proposed remedial action; and corrective actions taken. The contractor shall not build upon or conceal any feature of the work
containing uncorrected defects, and for firm fixed price tasks, payment on deficient items will be withheld until satisfactorily
corrected. These records must cover both conforming and defective items and must include a statement that all supplies and
materials, incorporated in the work, are in full compliance with the terms of the contract. The Contractor shall submit daily (by E-
MAIL to the COR & KO) a quality control report in the format specified in attachment 1. If not specified below, all other
records shall be turned over to the Contracting Officer at completion of the task order.

10.1.4. QC records shall be stored in a secure area on the contractor’s website. The records shall be in Microsoft Word format.

10.1.5 Site Specific Quality Control (QC) Plan. The contractor shall establish controls necessary to assure scheduled completion
dates established by the contract are not impacted by delinquent submittal data and/or operational tests. The contractor
shall furnish to the Government with the work plan, a site specific QC Plan, which shall include the personnel procedures,
instruction, and reports to be used. The report plan shall include the following:

a. A description of the quality control organization, including a chart showing lines of authority and acknowledgement that
the Contractor QC staff shall implement the three phase control system for all aspects of the work specified and shall
report to the Project Manager or someone higher in the Contractor’s organization.

b.  The name, qualifications, duties, responsibilities, and authorities of each person assigned a QC function.

c. Procedures for scheduling and managing submittals, including those of subcontractors, off-site fabricators, suppliers
and purchasing agents.

d. Control testing procedures for each specific test required.

e. A submittal register listing all shop drawings requiring approval by the Contractor or by the Contracting Officer. The
format for the list shall provide the same information as ENG Form 4288 (see attachment 2). Upon submittal of the list,
the Contracting Officer will indicate those shop drawings to be reviewed and/or approved by the government.

f.  Alist of preparatory and initial inspections for each phase or major feature of work. When conducting the inspections, a
checklist shall be prepared and provided as per the format shown in attachment 3.

g. Alist of required operational and performance tests.
h.  Alisting of training to be performed.
i.  Alist of important materials or equipment impacting contract completion.

j- Plan of action by the Contractor for tracking and correcting any known contract deficiencies including delay in
scheduled progress.

10.1.6 Pre-Repair/Renewal Conference. After the contract is awarded and before construction operations are started, the
Contractor shall meet with the Contracting Officer or his representative, and discuss the inspection system requirements.
The meeting shall develop mutual understanding relative to details of the system, including the forms to be used for
recording the inspections, administration of the system and interrelationship of Contractor and Government inspection. The
mutual understanding meeting shall be documented by the preparation of minutes of the meeting for signature by both the
Contractor and the Contracting officer or Contracting Officer's Representative.

10.1.7 Quality Control Status Report. A status report shall be prepared and submitted to the Government quality Assurance
representative prior to submission of an invoice for the period covered which shall contain as a minimum the following
information:

a. The status of all shop drawings including those to be resubmitted which must be approved at any tier of the contractor’s
organization or by the Contracting Officer. An analysis of any impacts to the schedule due to late submission or
approval shall be attached.

b.  The status of all material and equipment procurement and delivery which shall indicate whether the material or
equipment has been approve.

c. Sixty days in advance of contract completion date and prior to scheduling a pre-final inspection of the work, or any
phase of work, the contractor shall submit a schedule of require operational and performance tests and a schedule of
training to be performed.
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding
and other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number. PLEASE DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
SITE INVESTIGATION (SURVEY/VISIT) 0004
PROPOSAL

3. DESCRIPTION/PURPOSE
To provide details concerning the content and organization of the site investigation(survey/visit) proposal

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) gives the information required for the site investigation (survey/visit) proposal

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS

The Site investigation (survey/visit) proposal shall be in accordance with this Data ltem Description unless otherwise indicated or
modified in the task order.

When requested by the Contracting officer, or authorized representative (in writing or verbally), the Contractor shall provide a
detailed listing of the tasks to be performed at the site along with the personnel and equipment required to achieve these tasks.
This listing shall be in the format detailed in attachment 1.
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding
and other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number. PLEASE DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
SITE INVESTIGATION REPORT 0005

11. DESCRIPTION/PURPOSE
To provide guidance to the Contractor on subjects to be investigated during a site investigation as well as how to document the
results.

11. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) gives overall parameters on how to conduct and document a site investigation report.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
The site investigation shall be in accordance with this Date Item Description unless otherwise indicated or modified in the task order
or directed by the Contracting officer.

10.1. Investigate and document the presence or absence of asbestos/lead-based paint in the proposed work areas and
surrounding areas with the goal of preparing an abatement plan. To accomplish this the contractor shall interview facility personnel
and review existing documentation as required. At the completion of the documentation review, the Contractor shall conduct an on-
site investigation of the proposed work area in conjunction with facility personnel to visually locate and identify asbestos/lead-based
paint insulation or surface coverings. Any surface coverings which cannot be proven to be non asbestos shall be considered to be
asbestos and treated accordingly.

11. DISTRIBUTION STATEMENT
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10.2 Site Investigation Report. The contractor shall prepare and submit a site investigation report documenting the site

a.

b.

investigation. The site investigation report shall include individual sections for each of the topics defined below.
Site description. Provide a brief description of the site under investigations, including a complete summary of safety and
health hazards anticipated on site.
Hazard and Risk Investigation. The contractor shall provide a complete description of the work to be performed with a
complete summary of hazards anticipated. The Contractor shall identify the safety and health hazards that may be
encountered for each task or site operations to be performed. Each task/operation is to be discussed separately. Material
Safety Data Sheets (MSDS) for each hazardous substance discovered or brought on site shall be included as an appendix to
the SSHP.
Site control. The SSHP shall include a site map, description of work, on/off site communication systems, site access controls
and security procedures.
Site information. Provide a list of people contacted during the survey, as well as any relevant information obtained.
Potential Problem Areas. Include a narrative description of each potential problem area (related to repair/renewal action) that
was investigated. Also include a list of any code or accreditation violations in these areas. Indicate areas investigated which
warrant further study and those, which do not warrant further efforts.
Disruption Plan Indentification. Develop and submit a site disruption plan, signed off by installation personnel, which identifies
actual, probable, and potential interruptions to installation operation with corrective actions.
Asbestos and/or Lead-based paint abatement (removal/encapsulation) plan indenification. The site investigation report shall
indicate if asbestos/lead based paint are assumed to be present at the proposed work site. If any local documentation exists
or testing has been completed by the facility, the Contractor shall provide the title of the documentation/testing in the site
investigation report and indicate the findings of that documentation/testing. The names of any individuals interviewed during
the site investigation shall also be included in the report. If no asbestos/lead based paint is encountered or presumed present
during the site investigation, the Contractor shall so indicate in writing.
Scope of work validation. Clearly indicate any changes to the scope of work to be included in the work plan. Define the
recommendations for resolving each problem area that was investigated. Include any drawings/sketches/schedules, which
may be applicable to the proposed repair/renewal action. Describe any equipment/system to be supplies as part of the
repair/renewal action.
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
FEASIBILITY STUDY/REPORT 0006

3. DESCRIPTION/PURPOSE
The purpose of this effort is for the contractor to develop a list of alternatives, develop a detailed analysis of each alternative and
recommend a course of action.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) gives overall parameters on how to conduct and document a feasibility study and report

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
The feasibility study/report shall be in accordance with this Data item Description unless otherwise indicated or modified in the task
order or directed by the contracting officer.

10.1 General. A feasibility study and report shall be performed when required by task order. The feasibility study may be performed
in conjunction with a site visit or as a stand-alone action.

10.2 Field Investigation. The contractor shall investigate the site, building, or area as directed or indicated in the task order. Unless
otherwise stated in the task order, the investigation shall include, but not be limited to, the following actions:

a. Investigate each of the problem areas stated in the task order to develop a list of potential alternatives while evaluating the
potential impact to “down stream” systems.

b. Review existing as-built drawings, maintenance records, and other pertinent documentation as required to fulfill the
requirements of the task order.

c. Interview on site maintenance personnel and staff as required to fulfill the requirements of the task order.
d. Gather data required to prepare a site description, a hazard and reanalysis, a site control document, and a site disruption plan,
which itemizes actual, probable and potential interruptions to installation operations along with recommendations to reduce the

effects of unavoidable interruptions.

e. Develop a basis during the visit to prepare budgetary estimates for each alternative and/or develop a life cycle cost analysis.
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
PRE-REPAIR/RENEWAL ACTION CONFERENCE (Post Award Conference) 0007

3. DESCRIPTION/PURPOSE
To assure familiarity with details of the Contract and the installation rules and regulations as well as to allow the Contracting officer, or
authorized representative, to interface with the Contractor and his/her organization

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides a baseline for the pre-repair/renewal action.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
The pre-repair/renewal shall be held in accordance with is data item description unless otherwise indicated in the task order:

10.1 General

10.1.1 This conference will be held at the location specified by the Contracting Officer Representative (COR). The purpose of this
pre-repair/renewal conference is to enable the Contracting officer to outline the procedures that will be followed by the
Government in its administration of the contract and to discuss the performance that will be expected from the Contractor.
This conference will allow the Contractor an opportunity to ask questions about the Government'’s supervision and inspection
of contract work, security requirements, regulations, etc. The Contracting Officer Representative may invite installation, using
service, engineering, and/or security personnel as well as other involved Government personnel to attend this conference.

10.1.2 Discussion items.

The following is a list of items for discussion during this conference. This is not considered to be a complete listing.
(a) Authority of the Contracting Officer and procedures for administering the contract
(b) Contractor labor standards provisions
(c) Contract modification and administration procedures
(d) Payment estimate data and procedures.
(e) Contractor insurance requirement.
(f)  Contractor performance evaluation.
(g) Turnover and acceptance of work (warranties)

10.1.3 Installation rules and regulations. Regardless of whether site of the work is on a military reservation or on a civilian installation
associated with the military, all rules and regulations issued by the Commanding Officer/Director covering general safety, security,
sanitary requirements, pollution control, work hours, storage areas, utility availability and use, utility interruptions, site conditions,
environmental compliance, clean up, conduct and dress, work in areas with others, excavation permits, access to work areas, traffic
regulations, as well as any other pertinent information requested by the Contractor or provided by the authorized installation technical
representative shall be observed by the contractor. Information regarding these requirements may be obtained by contacting the
authorized installation technical representative, who will provide such information or assist in obtaining same from appropriate
authorities.
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
WORK SCHEDULE 0008

3. DESCRIPTION/PURPOSE
To provide details of scheduling the work tasks.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE
N/A N/A

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides details for preparing a work schedule

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
The work schedule shall be in accordance with this Data Item Description unless otherwise indicated or modified in the task order.

10.1 Work schedule charts shall be prepared and submitted using Microsoft Project or comparable software. The contract work shall
be divided into definable contract features. As a minimum, the Contractor shall address each phase and feature of work. The
schedule shall indicate the percentage of the total work effort represented by phase or feature of work. The vertical lines shall be
identified by specific time frames, (i.e., weekly, bi-weekly, monthly) with one space accounting for no more than one month. The
Contractor shall identify the date, which Notice to Proceed is acknowledged on the chart. The Contractor shall also identify the
contract completion date on the chart. The Contractor shall place bars on the chart to indicate scheduled progress for each
feature of work. The Contractor shall note the anticipated percentage complete for each item at the end of each month and at
the end of each scheduled block.

10.2 The work schedule shall be updated and reviewed with the appointed government Quality Assurance representative on a
monthly basis. No invoice shall be processed without an attachment of the updated schedule. For firm fixed price task orders,
the percent completed during the period shall determine that period’s payment due the contractor.
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
SYSTEM/EQUIPMENT TESTING 0009

3. DESCRIPTION/PURPOSE
To provide for systematic testing of the modified system/equipment and to document the tests performed as well as the results of
these tests.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) states the requirements for system/equipment testing.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
System/equipment testing shall be accordance with this Data item Description unless otherwise indicated or modified in the task order.

10.1 Thirty (30) days prior to the commencement of testing, the Contractor shall submit to the Contracting Officer and authorized
installation representative a copy of a proposed testing plan necessary to provide the system/equipment meets the operation
standards identified in the work plan. As a minimum, this testing plant shall contain:

Proper nomenclature

System/Equipment description

Specific requirements for system/equipment test
Schedule for testing

Other items as necessary.

I e

10.2 After approval of the testing plan by the contracting officer, the contractor shall submit the results to the contracting officer.

10.3 All equipment installed on site shall be transferred to the Government on documents identified by the DPW.
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
OPERATING AND MAINTENANCE MANUALS 0010

3. DESCRIPTION/PURPOSE
To provide operating and Maintenance manuals which will be used by Government personnel at the installation to operate and
maintain the modified system/equipment.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) details the requirement for operating and maintenance manuals

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
Operating and maintenance manuals shall be in accordance with this Data ltem Description unless otherwise indicated or modified in
the task order.

10.1 Operation and maintenance procedures and documentation utilized in the operating and maintenance manuals shall meet NFPA
standards.

10.2 The operating manuals shall be in accordance with ER 25-345-1, comprehensive, and cover the total operation of the MFRP.
The operating manuals shall contain step-by-step methods for operating each separate component and for operating the systems
in a systematic manner. These manuals shall show the location of the item being described and provide a clear and concise
narrative description of the item, its operating function, characteristics, and its interrelationship with other system components.
The maintenance manual shall provide comprehensive details of complex components and parts with illustrations of how the
components and parts are systemically arranged and located. The maintenance instructions shall prescribe the manufacturers’
recommended schedule for preventive maintenance plans. The instruction shall clearly identify seasonal maintenance
requirements and state the frequencies for all maintenance and/or operations.

10.3 The manuals shall include the manufacturers’ name, model number, service manual, and parts list for each major system
component and subcomponent. The operating and maintenance manuals shall be provided in a bound document, which is
clearly tabbed, indexed and marked for easy use.

10.4 Framed instructions, encased in environmentally protective covering shall be prepared in a manner consistent with the final
configuration of the system/equipment at the end of the contract. They shall include system/equipment diagrams and condensed
operating and maintenance instructions. The condensed operating and maintenance instruction shall be placed at strategic
operating locations on the system/equipment.
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
TRAINING 0011

3. DESCRIPTION/PURPOSE
To delineate Contractor’s training requirements and provide training to installation personnel.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides the requirements to provide a training program

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
Training shall be in accordance with this Date Item Description unless otherwise indicated as modified in the task order.

The contractor shall provide a training program, as identified in this contract.

10.1 The program shall provide instruction on operation, troubleshooting, maintenance and repair of equipment and systems modified
or installed under each contract task order. Instructions shall include both a classroom phase and a practical application phase.
The course material shall include the operation and maintenance plans and manuals as instructional materials. The program
shall be conducted in facilities directed by the government.

10.2 Thirty calendar days before the end of the task order, the Contractor shall prepare a training plan and submit it to the
Government for review. The training course plan shall identify for each block of instructions: the teaching objectives, the time
and length of instruction, the place of instruction, the training aids required, the recommended audience, and a brief description
of the contents. The training course plan shall be assembled in a notebook, tabbed for each block of instructions.

10.3 The contractor shall train Government personnel to operate, maintain, and repair equipment and systems after the completion of
system testing in accordance with each task order. Contractor shall provide video taping of the training in VHS format and
provide to Contracting Officer upon completion of the training.
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
EQUIPMENT AND CONSTRUCTION WARRANTIES 0012

3. DESCRIPTION/PURPOSE
To provide warranties on equipment and construction to installation personnel

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) describes the procedures for proving equipment and construction warranties.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
Equipment and construction warranties shall be in accordance with this Data Item description unless otherwise indicated or modified
in the task order.

10.1 The Contractor shall obtain all standard commercial warranties available on the major/minor equipment and turn them over to the
Government at the conclusion of the contract. The Contractor shall also prepare a list of the companies which honor the
warranties, including names, addressees, and telephone numbers.

10.2 In addition to the commercial warranties described above, the Contractor shall provide a one-year warranty period on all
installation/modification work he/she does on the job. During the one-year warranty period, the Contractor shall remedy at the
Contractor's expense any failure to conform, or any defect, damage, or failure of the work. The Contractor shall furnish the
name, address and telephone number of the Contractor’s single point of contact for full time (24 hours per day) answering and
response capability, within the local service area of the warranted construction. The local service area is described as within a
180 mile radios of the installation.

10.3 If the Contractor fails to remedy any failure, defect, or damage within 24 hours of notification of the need for remedial action, the
Government has the option of taking steps to remedy the failure and billing the Contractor for this remedy.

10.4 All commercial warranties obtained from equipment suppliers under this contract shall be those normally associated with the
purchase and installation of the equipment and shall be consistent with contract terms and conditions No warranties resulting in
additional cost (e.g., extended warranties) shall be obtained unless specifically requested in the task order or with prior approval of the
contracting officer.

11. DISTRIBUTION STATEMENT
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Form

DATA ITEM DESCRIPTION Approved

OMB No.
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
LIST OF STANDARD EQUIPMENT AND SERVICE ORGANIZATIONS 0013

3. DESCRIPTION/PURPOSE
To provide installation personnel with a source for service organizations.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) details the procedure for providing a list of standard equipment and service.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
A list of standard equipment and service organizations shall be provided in accordance with this Data item Description unless
otherwise indicated or modified in the task order.

Thirty days prior to the completion of the task order, a list of major/minor equipment installed and/or modified on the project shall be
submitted along with a list of service organizations, with addresses, telephone numbers, and qualifications of qualified, permanent
service organizations for support of major/minor equipment. This list shall contain at a minimum manufacturer, serial number(s),
capacity, utility service requirements and a cost for each item.

11. DISTRIBUTION STATEMENT
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Form
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DATA ITEM DESCRIPTION OV Mo,
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
AS BUILT/IN-PROGRESS DRAWINGS 0014

3. DESCRIPTION/PURPOSE
To provide as-built/in-progress documentation reflecting the on-going status of the project.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides for in-progress as built drawings resulting from the effects of this contract

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
As-built drawings shall be in accordance with this Data Item Description unless otherwise indicated or modified in the task order.

10.1 The contractor shall maintain a set of red-lined, scaled, marked up drawings (latest revision status) if available or photo
documents where unavailable, throughout the contract that fully document the status of the work. These drawings shall be
maintained through the systemization phase and shall be available for review by the Government upon request. These drawings
may take forms ranging from simple schematics to detailed installation drawings. The form of the as-builts/in-progress drawings
will be determined by the complexity of the project as ascertained by the Contracting officer.

a. If As-builts are to be provided in CADD format, it will be clearly stated in the task order.

11. DISTRIBUTION STATEMENT
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Form
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DATA ITEM DESCRIPTION OV Mo,
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
AS-BUILT/FINAL DRAWINGS/PHOTO DOCUMENTS 0015

3. DESCRIPTION/PURPOSE
To provide as-built drawings reflecting the final repair/renewal configuration of the systems/facilities/equipment or photo documents.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides for as-built drawings resulting from the effects of this contract

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
As-built drawings shall be in accordance with this Data Item Description unless otherwise indicated or modified in the task order.

10.1 At the completion of the project, the contractor shall prepare and submit a set of red-lined, scaled, marked up drawings that fully
documents the work. These drawings may range from simple schematics to installation drawings.

10.2 Upon receiving approval of the red-lined drawings by the installation, the Contractor shall make a final submittal of cleaned-up,
certified as-built drawings. This submittal may range from a simple schematic to a submittal made in a digital format (employing
optical scanning and/or CADD technigues) compatible to the installation (standard DFX drawing file) as well as one set of Mylar
reproducible and two (2) sets of blue lines. Where CADD drawings are unavailable, the COR may accept photo documentations.

11. DISTRIBUTION STATEMENT
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Form

A d
DATA ITEM DESCRIPTION OV Mo,
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
SITE SPECIFIC REPAIR/RENEWAL REPORT (INCLUDING LESSONS LEARNED) 0016

3. DESCRIPTION/PURPOSE
To provide a final report of all work performed under the contract as well as to provide a “lessons learned” record.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) gives the format and content for the site specific repair/renewal report.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
A site specific repair/renewal report shall be prepared in accordance with the Date ltem Description unless otherwise indicated or
modified in the task order.

10.1 Final report. A final report of all technical work accomplished and information gained in performance of the contract, pertinent
observations, nature of problems, positive as well as negative results, and design criteria established where applicable will be
prepared. Procedures followed, process developed, etc., will be included. The details of all technical work included shall be
sufficient to permit full understanding of the techniques and procedures used envolving technology or processes developed. A
summary of this information shall be provided in the form of a “lessons learned” abstract located in paragraph 10.3.8.

10.2 Format

10.2.1  The title page will identify the report by providing contract number, project name and reporting period.

10.2.2 The front cover of draft reports will bear the following statement in addition to other requirements, “The view, opinions,
and/or findings contained in the report are those of the author(s) and should not be construed as an official Department of the
Army position, policy, or decision, unless so designated by other documentation.”

10.2.3.  Table of Contents

10.3 Main Body. The main body of the report shall make use of the following outline only as applicable to each individual situation.

10.3.1 Introduction. The introduction shall consist of a narrative statement of the reasons for the repair/renewal report, make
reference to statement of work, technical instructions, other contract direction, previous related submittals and citation of the

Government authorization. It should also state aims, objectives, probability of solution of accomplishments, estimated scope of
development effort required and technical approach.

11. DISTRIBUTION STATEMENT
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10.3.2 Discussion. Discussion shall give a detailed discussion of the technical effort or work performed covering procedures,
equipment, facilities, data, and results (both expected and unexpected)

10.3.3 Documentation., documentation should be made making reference to all related submittals (drawings, intermediate reports,
laboratory reports, conference reports, and other research sources).

10.3.4

10.3.5

10.3.6

10.3.7

10.3.8

10.4

10.4.1

10.4.2

10.4.3

10.4.4

10.4.5

10.4.6

10.4.7

Tests. ldentify tests conducted and results.

Summary. The main report body shall end with a summary which should be a concise, self-explanatory recapitulation of the
report.

Conclusion. The report should contain a logical conclusion based on the Contractor’s evaluation of data presented in the
report when an evaluation is applicable. The conclusion should be concise and based on supporting arguments presented
in the body of the report. Content of the conclusion is optional on less formalized reports and is left to the discretion of the
Contractor.

Recommendations. The report should contain recommendations, when applicable. The recommendations should be a
logical outcome of the conclusions and should provide information necessary for action leading to improvements of a system
of the state of the art.

Lessons Learns. This section of the report shall contain a “lessons learned” abstract which is based on the experience of
the Contractor as stated in paragraph 10.3.6 and 10.3.7.

Optional Content

Attendants. Drawings, sketches, photographs, calculations, reference or other attachments may be used to clarify or explain
the text and may be included either in the body of the report or in an appendix. Oversize material shall be arranged to fold
within the report without protruding and shall be limited on one-way horizontal foldouts.

lllustrations. Separate lists of figures, illustrations, and tables may be given immediately following the table of contents, on
the same page if possible. Such lists shall be included when there are ten or more figures, illustrations and table.

Abbreviations and Symbols. List of abbreviations and symbols with definitions, and definitions of terms, may also be given
following the table off contents, or on the same page or its reverse. The lists should be included when applicable for
intelligibility and usefulness to the educated, but not specialized, reader of scientific reports.

References. A list of references is recommended if more than five titles are cited in the text, and shall follow the last page of
the text in the report. Head the page “REFERENCES?" list the items in order of initial test reference, and number the items
with Arabic numerals. The information of each item will include, in this sequence, as applicable: personal author, title,
documents number, the Defense Documentation Center AD number, (when known), publisher, data and classification.

Bibliography. A bibliography (supplemental or associated reading) may be included, if appropriate. Head the list
“BIBLIOGRAPHY". It may appear on the same page with the references, space permitting. The items will include the same
information required for references, but arranged alphabetically by author and not numbered.

Index. An alphabetical index may be included, if necessary. Normally, it will be included only in a voluminous report that will
clearly be used frequently for reference. If used, the index should not be a repetition of section of paragraph titles, but
should list every important subject breakdown which users are most likely to seek.

Appendix. An appendix may be used on material related to or additional to the report, such as material not essential to
understanding the test, but which provides vital details to the critical reader; additional detailed description; or explanatory
manner; extensive test data; complex mathematical derivations; and reproduction of

additional tables, illustrations, charts or graphs referenced frequently throughout the report; list of materials when the
contract requires that such a list will be included in the report; and similar material. Special forms

that are required by a specification may be included in the appendix. Appendices shall also be used to

incorporate reports submitted by other activities that perform some of the technical effort. Each appendix shall

be preceded by a title page indicating content (including number of pages) and applicable references to the body

of the report.
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Form

DATA ITEM DESCRIPTION Approved

OMB No.
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
MONTHLY PROGRESS REPORT 0017

3. DESCRIPTION/PURPOSE
To provide progress reports that will be used as a measure of accomplished activity.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) details requirements for monthly progress reports

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
The monthly progress report on the individual task orders shall be prepared in accordance with the Data Item Description unless
otherwise3 indicated or modified in the task order.

10.1 A report shall be provided by the Contractor which details each task order. As part of the report, the Contractor shall submit a
separate page for each task order. The contractor shall provide a remarks section to describe any problems in detail which
caused schedule creep as well as the contractor’s plans to get back on schedule.

10.2 A summary monthly progress report covering all individual task orders shall be provided. This summary report shall be in
spreadsheet format and have a heading for contract number and contractor name. At a minimum, the summary report shall
contain columns for: task order number, project title, location, current status, % complete and government project manager.

10.3 Reports shall be transmitted electronically and stored n a secure area of the Contractor’s website which may be accessed by the
Government.

11. DISTRIBUTION STATEMENT
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Form

DATA ITEM DESCRIPTION Approved

OMB No.
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
TELEPHONE CONVERSATION/CORRESPONDENCE AND VISITOR LOG 0018

3. DESCRIPTION/PURPOSE
To provide for telephone conversation, correspondence and visitor log

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) details requirements for telephone conversation, correspondence, and visitor logs

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
Telephone conversation/correspondence records shall be in accordance with this Date Item Description unless otherwise indicated or
modified in the individual task order

10.1 The contractor shall keep a log of each substantive phone conversation and written correspondence related to the performance
of this contract. A log of the phone conversations shall be submitted to the Contracting Officer monthly and is due not later than
the 10" of the following month. For this contract, “substantive: is defined as:

- All calls to or from Government personnel that require action by either the Government or the contractor.
- All calls to or from Government personnel that directly or indirectly affect contract terms and conditions.
- All calls to or from federal, state, or local regulatory agency personnel

- All calls to Contractor personnel that require calling party to be referred to the Public Affairs Office

In addition to the monthly log, calls that meet the above substantive criteria require additional documentation in accordance with
FAR 52.242-4610. Calls involved in the routine performance of project work that do not fit the above definition of substantive
need not recorded and provided to the Contracting Officer.

11. DISTRIBUTION STATEMENT

The log shall be electronically transmitted to the Government on a monthly basis. It shall also be stored in a secure area of the
contractor’s website and be available for Government access.
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10.2 The Contractor shall keep a log of each substantive written correspondence related to the performance of this contract. A log
of the correspondence shall be submitted to the Contracting Officer monthly and is due not later than the 10" of the following
month. For this contract, “substantive” is defined as:

- all correspondence to or from Government personnel that require action by either the Government or the Contractor
- all correspondence to or from Government personnel that directly or indirectly affect contract terms and conditions

- all correspondence to or from federal, state, or local regulatory agency personnel

- all correspondence from the Contractor that required referral to the Public Affairs Office

Correspondence involved in the routine performance of project work that does not fit the above definition of substantive, need not be
recorded and provided to the Contracting Officer.

10.3 The Contractor shall keep a written log of visitors to each work site. The log shall be submitted with the monthly report.

10.4 the format of each log is left to the discretion of the Contractor, However, the following information is required:

Telephone: Call From Call to Date Contact/TO Subject
Correspondence: Contract/TO Date Subject

Visitor: Contract/TO Visitor Date Reason of Visit
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Form

A d
DATA ITEM DESCRIPTION OV Mo,
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
CERTIFICATION OF COMPUTER MEDIA AND ELECTRONIC DEVICES 0019

3. DESCRIPTION/PURPOSE
To provide certification of virus free computer media.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) requires a virus free submittal of computer data and certification of installed software and electronic
devices as being “Year 2000 Compliant”

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
Computer media shall be certified in accordance with the Data Item Description unless otherwise indicated or modified in the task
order.

10.1 All delivery media (floppy disks, magnetic tapes, etc) for computer data shall be certified by the Contractor to be compatible with
installation computer equipment and to be free of known computer viruses. A compatibility certification and the name(s) and
release date(s) of the virus scanning software used to analyze the delivery media shall be furnished to the Government at the
time of delivery. The release or revision date of the virus scanning software shall be the current versions which has detected the
latest known viruses at the time of delivery or the media. If analysis of the delivery media by the Government finds evidence of
incompatibility or virus infection, the media will be returned to the Contractor. The contractor shall resubmit the media at no cost
to the Government.

10.2 All computer media and electronic devices shall be tested after installation to insure they operate correctly on and after 1 January
2000. All computer media and electronic devices shall conform to FAR 39.106. The contractor shall provide written certification
that the testing was accomplished successfully.

11. DISTRIBUTION STATEMENT
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
ACCIDENT EXPOSURE DATA REPORT 0020

3. DESCRIPTION/PURPOSE
The monthly accident exposure data report provides the statistical exposure data for all contractor personnel working under a
labor/services contract.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

Required by EM 385-1-1, Section 01.D.04

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS

The report shall be submitted on a monthly basis and is due NLT 15 days after the end of the report month. The report shall be
signed by the Corporate Safety and Occupational Health Manager and submitted to the appropriate Contracting Officer (Note: This
report does not negate the requirement to submit an ENG FORM 3394 to report an accident). The report shall be submitted on 8.5 x
11 inch plain bond paper or corporate letterhead and shall report the following information:

10.1 Title of Report (i.e., ACCIDENT EXPOSURE DATA REPORT)

10.2 Contract Number/Task Order/Project name/Site Name and Location

10.3 Month and year for which the report is made

10.4 Hours worked in direct support of the contract during the month (do not report hours expended on corporate personnel issues,
payroll, etc). Do report hours expended by subcontract personnel in direct support of the contr4act.

10.5 Number of miles driven with vehicles in direct support of the contract.

10.6 Number of lost workdays due to on-the-job accident.

10.7 Total number of lost workdays due to on-the-job accidents

10.8 Number of recordable vehicle accidents with vehicles in direct support of the contract.

11. DISTRIBUTION STATEMENT
This report shall be transmitted electronically. It shall also be stored in a secure area of the contractor’'s website and be accessible to
the Government.
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DATA ITEM DESCRIPTION OV Mo,
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The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
TASK ORDER COMPLETION/CLOSE OUT
0021

3. DESCRIPTION/PURPOSE
Information is required to be submitted in order to apply for complete project payment and consideration for performance evaluations.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides details for completion and close out of task order

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS

The contractor will prepare the following documents prior to task order completion:
1354 turn over documents

self evaluation

customer evaluation

waiver of claim

release

contract administration completion record (DD Form 1593)

contract closeout checklist

records transmittal & receipt

Se~opoop

11. DISTRIBUTION STATEMENT
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0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.
PLEASE DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
CONSTRUCTION SUBMITTALS
0022

3. DESCRIPTION/PURPOSE
Submittal defined in the task order will be catagorized in a submittal register and submitted by the dates shown in the register

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides details for construction submittals.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
Contractor shall prepare a complete submittal register and indicate the dates when each will be submitted. Unless specifically
authorized in the task order, all submittals will be made in the first (1) twenty (20%) of the time available for the task order.

11. DISTRIBUTION STATEMENT

The submittal register will be submitted electronically for approval and will then be submitted every two (2) weeks with updated
information. The sumbittal register and all updates shall be stored on the contractors website in a secure area that will be accessible
to the Government.

DD FORM 1664, AUG 96 (EG) PREVIOUS EDITION MAY BE USED. Page of Pages
Designed using Perform Pro, WHS/DIOR, Aug 96
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Form

A d
DATA ITEM DESCRIPTION OV Mo,
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE
DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
SUBCONTRACTS
0023

3. DESCRIPTION/PURPOSE
Subcontracts issued by the Prime Contractor

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP
(YYYYMMDD) APPLICABLE APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides details for subcontract plans

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
All subcontracts agreements will be submitted to the Government for information purposes within seven (7) days after signed. The
Government reserves the right to get a copy of all subcontracts agreements at any time.

11. DISTRIBUTION STATEMENT

DD FORM 1664, AUG 96 (EG) PREVIOUS EDITION MAY BE USED. Page of Pages
Designed using Perform Pro, WHS/DIOR, Aug 96
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DATA ITEM DESCRIPTION

Form
Approved
OMB No.

0704-0188

DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding and other
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE

1. TITLE

2. IDENTIFICATION NUMBER

Material Safety Data Sheets (MSDS) 0024

3. DESCRIPTION/PURPOSE

Contractor shall submit MSDS for all products used in fabrications.

4. APPROVAL DATE 6. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC 6b. GIDEP

(YYYYMMDD) APPLICABLE APPLICABLE
N/A N/A

7. APPLICATION/INTERRELATIONSHIP

This Data Iltem Description (DID) provides details for products used in fabrications.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC

NUMBER

10. PREPARATION INSTRUCTIONS

The work schedule shall be in accordance with this Data Item Description unless otherwise indicated or modified in the task order.

11. DISTRIBUTION STATEMENT

DD FORM 1664, AUG 96 (EG)

PREVIOUS EDITION MAY BE USED. Page

of

Pages

Designed using Perform Pro, WHS/DIOR, Aug 96
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Form

A d
DATA ITEM DESCRIPTION OB Mo,
0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding
and other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control
number. PLEASE DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS.

1. TITLE 2. IDENTIFICATION NUMBER
WEEKLY ELECTRONIC STATUS REPORT 0025

3. DESCRIPTION/PURPOSE
To provide a Weekly Electronic Status Report that will be used as a measure of accomplished activity throughout the duration of the
contract.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY 6a. DTIC APPLICABLE | 6b. GIDEP
(YYYYMMDD) (OPR) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) details requirements for a weekly electronic status report.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC
NUMBER

10. PREPARATION INSTRUCTIONS
The weekly electronic status report shall be prepared in accordance with the Data Item Description unless otherwise indicated or
modified in the task order.

10.1 A weekly electronic status report covering all individual task orders shall be provided. This summary report shall be in
Microsoft Excel format and have a heading for contract number and contractor name. At a minimum, the status report shall
contain the columns listed in the sample status report provided to the Contractor.

10.2 Reports shall be transmitted electronically (i.e. e-mail) and stored in a secure area on the Contractor's website which may be
accessed by the Government. At a minimum, the status report shall be sent to the following individuals via e-mail: COR/PM,
Contracting Officer and designated Contract Specialists.

11. DISTRIBUTION STATEMENT

DD FORM 1664, AUG 96 (EG) PREVIOUS EDITION MAY BE USED. Page __ of Pages
Designed using Perform Pro, WHS/DIOR, Aug 96
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SECTION 00600 Representations & Certifications
52.0203-4153 STANDARD FORM LLL, DISCLOSURE OF LOBBYING ACTIVITIESLOCATION
The Standard Form LLL "Disclosure of Lobbying Activities' and Instructions

for Completion of SF LLL, Disclosure of Lobbying Activitiesis located
behind Section 00600 (for construction) or Section J (for service and

supply).
End of Clause

(CENAB-CT/APR 97)
(FAR3)
(52.0203-4153)

52.0204-4005 CERTIFICATE OF CORPORATE AUTHORITY

(This Certificate shall be submitted as part of the bid/proposal
or signed contract if the bidder/offeror isa corporation.)

CERTIFICATE

I, , certify that | am the

of the corporation named as

bidder/offeror therein, that , who

signed this bid/proposal on behalf of the bidder/offeror, was then

of said corporation; that said bid/proposal

was duly signed for and in behalf of said corporation by authority
of its governing body, and is within the scope of its corporate
powers.

By: (Corporate Seal)
(Signature)

(Typed Name of Corporation)

NOTE; A COPRPORATE OFFICER OTHER THAN THE OFFICER SIGNING
THE BID/PROPOSAL MUST FILL OUT AND SIGN THIS FORM.

52.204-4005
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DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activitics pursuantto 31.USC 1352
(See reverse for public burden disclosure) . -

1. Type of Fedenal Action
a, contract
b. grant
¢. cooperative agreement
d. loan
¢. loan guarantee
f. loan insurance

0

| 2. Status of Federal Action

" a. Bid/offer/application
b. Initial Award
¢. Post Award

O

3. Report Type
4. Initial Filing
b. Material Change

For Material Change Only;

Year Quarter_
Date of Last Report ____

O

4. NAMES AND ADDRESS OF REPORTING ENTITY:

O vz O susawaroez
Tiee __, it known

Congresslonal District, If known

§. IF REPORTING RNTITY IN NO. 4 18 SUBAWARDEE, ENTER
NAME AND  ADDRESS OF PRIME:

Congresslonal Distrct, ¥ known:

6 Federa) Deparimenl/Agency:

7. Federa! Program Name/Description:

CYDA Number, If applicable

8. Federal Action Numbar, 1 known:

9. Award Amount, if known:
$

10. o Names and Address of Lobbying Entlty
(f individual, last name, first name, M)

b. Individuals Pecforming Services (Including address If different from
No.

10a)

(ast name, first name, MIR

11 Amount of Payment {check all that apply:

s Oacruar O rraven

1. Type of Paymoent (check all that apply:)

D 2. relalner
D 5. caedlme fee

12. Form of Payment chieck all that applyk O c cantsion

3 D 4. conlingent fee
D s aush D o dolorred
O b to4dnd; spectty: O 1. otoer; specity
walue
14, Briof description of Services Pecformed of 10 be P 4 snd date() of servics | Juding officer(s), smployees(s) o Momb d for Payment Indicated 1

Item 11:

15. Contlnuation Sheet(s) SF-li-A attached: D YES D NO

16, Information requested by 31 USC section 1362 Signature
Print Names
Tite ———1 _
Telophone No. Date:

STANDARD FORM LLL
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SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12
52.204-4
52.209-6

52.211-15
52.215-2

52.215-11
52.215-13
52.215-14
52.215-21

52.219-8
52.219-11
52.219-12
52.219-14
52.222-1
52.222-3
52.222-4

52.222-6
52.222-7
52.222-8
52.222-9
52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-35

52.222-36
52.222-37

52.223-5
52.223-6
52.223-14
52.225-5
52.225-13
52.226-1

52.227-1

Definitions MAY 2001
Gratuities APR 1984
Covenant Against Contingent Fees APR 1984
Restrictions On Subcontractor Sales To The Government JUL 1995
Anti-Kickback Procedures JUL 1995
Cancdllation, Rescission, and Recovery of Funds for Illegal or JAN 1997
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
Limitation On Payments To Influence Certain Federal Transactions JUN 1997
Printed or Copied Double-Sided on Recycled Paper AUG 2000

Protecting the Government's Interest When Subcontracting With  JUL 1995
Contractors Debarred, Suspended, or Proposed for Debarment

Defense Priority And Allocation Requirements SEP 1990
Audit and Records--Negotiation JUN 1999
Price Reduction for Defective Cost or Pricing Data--Modifications OCT 1997
Subcontractor Cost or Pricing Data--Modifications OCT 1997
Integrity of Unit Prices OCT 1997

Requirements for Cost or Pricing Data or Information Other Than OCT 1997
Cost or Pricing Data--M odifications

Utilization of Small Business Concerns OCT 2000
Special 8(A) Contract Conditions FEB 1990

Special 8(A) Subcontract Conditions FEB 1990

Limitations On Subcontracting DEC 1996
Notice To The Government Of Labor Disputes FEB 1997

Convict Labor AUG 1996
Contract Work Hours and Safety Standards Act - Overtime SEP 2000

Compensation

Davis Bacon Act FEB 1995

Withholding of Funds FEB 1988

Payrolls and Basic Records FEB 1988

Apprentices and Trainees FEB 1988

Compliance with Copeland Act Requirements FEB 1988

Subcontracts (Labor Standards) FEB 1988

Contract Termination-Debarment FEB 1988

Compliance with Davis-Bacon and Related Act Regulations. FEB 1988

Disputes Concerning Labor Standards FEB 1988

Certification of Eligibility FEB 1988

Prohibition Of Segregated Facilities FEB 1999

Equal Opportunity FEB 1999

Affirmative Action For Disabled Veterans And Veterans of the APR 1998
Vietnam Era

Affirmative Action For Workers With Disabilities JUN 1998

Employment Reports On Disabled Veterans And Veterans Of The JAN 1999
Vietnam Era

Pollution Prevention and Right-to-Know Information APR 1998
Drug Free Workplace MAY 2001
Toxic Chemical Release Reporting OCT 2000
Trade Agreements APR 2000
Restrictions on Certain Foreign Purchases JUL 2000
Utilization Of Indian Organizations And Indian-Owned Economic  JUN 2000
Enterprises

Authorization and Consent JUL 1995

Page 62 of 114



52.227-2

52.227-4
52.228-2
52.228-5
52.228-12
52.229-3
52.229-5
52.232-5
52.232-9
52.232-17
52.232-23
52.232-33

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-15
52.236-21
52.236-23
52.236-24
52.236-25
52.236-26
52.237-2

52.242-4

52.242-13
52.242-14
52.244-4

52.244-5
52.244-6
52.245-2
52.246-12
52.247-34
52.248-2
52.248-3
52.249-2
52.249-10
52.253-1
252.203-7001

252.204-7000
252.204-7003
252.204-7004
252.205-7000
252.209-7000

Notice And Assistance Regarding Patent And Copyright
Infringement

Patent Indemnity-Construction Contracts

Additional Bond Security

Insurance - Work On A Government Installation
Prospective Subcontractor Requests for Bonds

Federal, State And Local Taxes

Taxes--Contracts Performed In U S Possessions Or Puerto Rico
Payments under Fixed-Price Construction Contracts
Limitation On Withholding Of Payments

Interest

Assignment Of Claims

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

Protest After Award

Differing Site Conditions

Site Investigation and Conditions Affecting the Work
Material and Workmanship

Superintendence by the Contractor

Permits and Responsihilities

Other Contracts

DACW31-01-R-XXXX

AUG 1996

APR 1984
OCT 1997
JAN 1997
OCT 1995
JAN 1991
APR 1984
MAY 1997
APR 1984
JUN 1996
JAN 1986
MAY 1999

DEC 1998
AUG 1996
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984

Protection of Existing Vegetation, Structures, Equipment, Utilities, APR 1984

and Improvements

Operations and Storage Areas

Use and Possession Prior to Completion
Cleaning Up

Accident Prevention

Schedules for Construction Contracts
Specifications and Drawings for Construction
Responsihility of the Architect-Engineer Contractor
Work Oversight in Architect-Engineer Contracts
Requirements for Registration of Designers
Preconstruction Conference

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
FEB 1997

APR 1984
APR 1984
APR 1984
FEB 1995

Protection Of Government Buildings, Equipment, And Vegetation APR 1984

Certification of Final Indirect Costs
Bankruptcy
Suspension of Work

JAN 1997
JUL 1995
APR 1984

Subcontractors and Outside Associates and Consultants (Architect- AUG 1998

Engineer Services)
Competition In Subcontracting

DEC 1996

Subcontracts for Commercial Items and Commercial Components MAY 2001

Government Property (Fixed Price Contracts)

Inspection of Construction

F.O.B. Destination

Value Engineering--Architect-Engineer

Value Engineering-Construction

Termination For Convenience Of The Government (Fixed-Price)
Default (Fixed-Price Construction)

Computer Generated Forms

Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies

Disclosure Of Information

Control Of Government Personnel Work Product

Required Central Contractor Registration

Provisions Of Information To Cooperative Agreement Holders
Acquisition From Subcontractors Subject To On-Site Inspection

DEC 1989
AUG 1996
NOV 1991
MAR 1990
FEB 2000
SEP 1996
APR 1984
JAN 1991
MAR 1999

DEC 1991
APR 1992
MAR 2000
DEC 1991
NOV 1995

Page 63 of 114
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Under The Intermediate Range Nuclear Forces (INF) Treaty
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.215-7000 Pricing Adjustments DEC 1991
252.223-7004 Drug Free Work Force SEP 1988
252.223-7006 Prohibition On Storage And Disposal Of Toxic And Hazardous APR 1993
Materials
252.225-7012 Preference For Certain Domestic Commodities AUG 2000
252.225-7026 Reporting Of Contract Performance Outside The United States JUN 2000
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992
252.227-7022 Government Rights (Unlimited) MAR 1979
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.236-7001 Contract Drawings, Maps, and Specifications AUG 2000
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requestsfor Equitable Adjustment MAR 1998

252.244-7000 Subcontractsfor Commercial Items and Commercial Components MAR 2000
(DoD Contracts)

252.246-7000 Material Inspection And Receiving Report DEC 1991
252.247-7023 Transportation of Supplies by Sea MAR 2000
252.247-7024 Ndtification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT
52.236-27 SITE VISIT (CONSTRUCTION)(FEB 1995)
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will beincluded in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.
(b) Site visits may be arranged during normal duty hours by contacting:
Name:
Telephone:
52.0212-4075 CONTRACT PERIOD (Option Years)

(8) The contract awarded hereunder shall begin 18 JUL 2001 or the
date of contract award, whichever islater, and shall end 17 JUL 2002 both
dates inclusive, unless sooner terminated in accordance with the
provisions of this contract.

(b) Thetotal duration of this contract, including all option
periods, may not exceed three (3) years. Refer to the Contract Clause entitled
"Option to Extend the Term of the Contract” set forth in Part I1, Section 1.

(End of Clause)

(CENAB-OC/CT JUN 01)
(FAR 12.103)



52.0231-4084 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

(8 Thisclause does not apply to terminations. See 52.249-5000,
Basis for settlement of proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in
sound workable conditions owned or controlled and furnished by a contractor
or subcontractor at any tier shall be based on actual costs data for each
piece of equipment or groups of similar serial and services for which the
government can determine both ownership and operating costs from the
contractor's accounting records. When both ownership and operating costs
can not be determined for any piece of equipment or groups of similar
serial or series equipment from the contractor's accounting records, costs
for that equipment shall be based upon the applicable provisions of
EP1110-1-8 Construction Equipment Ownership and Operating Expenses
Schedule, Region East . Working conditions shall be considered to be
average for determining equipment rates using the schedul e unless specified
otherwise by the contracting officer. For equipment not included in the
schedule, rates for comparable pieces of equipment may be used or arate
may be devel oped using the formula provided in the schedule. For forward
pricing, the schedule in effect at the time of negotiations shall apply.
for retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

() Equipment rental costs are allowable, subject to the provisions of
FAR 31.105(d)(ii) and FAR 31.205-36. Ratesfor equipment rented from an
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that
actual rateswill be used for equipment leased from an organization under
common control that has an established proactive of leasing the same or
similar equipment to unaffiliated lessees.

(d) When actua equipment costs are proposed and the total amount of
the pricing action exceeds the small purchase threshold, the contracting
officer shall request the contractor to submit either certified cost or
pricing data, or partial/limited data, as appropriate. The data shall be
submitted on Standard Form 1411, Contract Pricing Proposal Cover Shest.

(End of Clause)
CENAB-CT/SEP 95
(EFARS 52.231-4084)

(52..0231-5000)

52.0249-4083 BASISFOR SETTLEMENT OF PROPOSALS (EFARS 52.249-5000)

Actual costswill be used to determine equipment costs for a settlement
proposal submitted on the total cost basis under FAR 49.206-2(b). In
evaluating a terminations settlement proposal using the total cost basis,
the following principals will be applied to determine all owabl e equipment
costs:

(1) Actual costsfor each piece of equipment, or groups of similar
serial or series equipment, need not be available in the contractor's
accounting records to determine total actual equipment costs.

DACW31-01-R-XXXX
Page 65 of 114
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(2) If equipment costs have been allocated to a contract using
predetermined rates, those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable and unallowable
expenses will be used to determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the
contractor's depreciation schedule (subject to the provisions of FAR
31.205-11).

(5) License, taxes, storage and insurance costs age normally recovered
as an indirect expense and unless the contractor charges these costs
directly to contracts, they will be recovered through the indirect expense
rate.

End of Clause

CENAB-CT-S Sep 95
(52.249-4083)
(52.0249-5000)

52.0215-4300 DESIGN-BUILD CONTRACT - ORDER OF PRECEDENCE

(8) The contract includes the standard contract clauses and schedules

current at thetime of contract award. It entails (1) the solicitation in

its entirety, including all drawings, cuts, and illustrations, and any
amendments, and (2) the successful offeror's accepted proposal. The
contract constitutes and defines the entire agreement between the

Contractor and the Government. No documentation shall be omitted which in
any way bears upon the terms of that agreement.

(b) Intheevent of conflict or inconsistency between any of the
provisions of this contract, precedence shall be given in the following
order:

(1) Betterments: Any portions of the accepted proposal which both conform
to and exceed the provisions of the solicitation.

(2) Theprovisions of the solicitation. (See also Contract Clause:
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION.)

(3) All other provisions of the accepted proposal.

(4) Any design productsincluding, but not limited to, plans,
specifications, engineering studies and analyses, shop drawings, equipment
installation drawings, etc.. These are "deliverables' under the contract
and are not part of the contract itself. Design products must conform with
all provisions of the contract, in the order of precedence herein.

(End of Clause)
(52.215-4300)
52.0215-4301 PROPOSED BETTERMENTS

(8 The minimum requirements of the contract areidentified in the Request
for Proposal. All betterment’s offered in the proposal become a requirement
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of the awarded contract.

(b) "Betterment” is defined as any component or system which exceeds the
minimum requirements stated in the Request for Proposal. Thisincludes all
proposed betterment’ s listed in accordance with the "Proposal Submission
Requirements’ of the Salicitation, and all Government identified
betterment’s.

(o) "Government identified betterment’s" include the betterment’ sidentified
on the"List of Accepted Project Betterment’s' prepared by the Proposal
Evaluation Board and made part of the contract by alteration, and all other
betterment’ s identified in the accepted Proposal after award.

(End of Clause)
(52.215-4301)

52.0215-4306 CONTRACTOR'S ROLE DURING DESIGN PROCESS

The Contractors construction management key personne shall be actively
involved during the design process to effectively integrate the design and
construction requirements of this contract. In addition to the typical
required construction activities, the Contractor's involvement includes,

but is not limited to actions such as: integrating the design schedule into
the Master Schedule to maximize the effectiveness of fast-tracking design
and construction (within the limits allowed in the contract), ensuring
constructibility and economy of the design, integrating the shop drawing
and installation drawing process into the design, executing the material
and equipment acquisition programs to meet critical schedules, effectively
interfacing the construction QC program with the design QC program, and
maintaining and providing the design team with accurate, up-to-date redline
and as-built documentation. The Contractor shall require and manage the
active involvement of key trade subcontractors in the above activities.

(End of Clause)
(52.0215-4306)

52.0215-4308 DESIGN CONFERENCES

Pre-Work: As part of the Pre-work Conference conducted after contract

award, key representatives of the Government and the Contractor will review
the design submission and review procedures specified herein, discuss the
preliminary design schedule and provisions for phase completion of the D/B
documents with construction activities (fast tracking) , as appropriate,

meet with Corps of Engineers Design Review personnd and key Using Agency
points of contact and any other appropriate pre-design discussion items.

Design Review/Finalize: After award of the contract, the Contractor shall
visit the site and conduct extensive interviews, and problem solving
discussions with the individual users, base personne, Corps of Engineers
personnel to acquire all necessary site information, review user
operations, and discuss user needs. The Contractor shall document all
discussions. The design shall be finalized as direct result of these
meetings.

Design Review Conferences: Review conferences will be held on base for each
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design for each submittal. The Contractor shall bring the personnel
that developed the design submittal to the review conference. The
conferences will take place the week after the review is complete.

(End of Clause)
(52.215-4308)

52.0227-4316 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF THE GOVERNMENT

All designs, drawings, specifications, notes, and other works developed in
the performance of this contract shall become the sole property of the
Government and may be used on any other design or construction without
additional compensation to the Contractor. The Government shall be
considered the "person for whom the work was prepared” for the purpose of
authorship in any copyrightable work under 17 U.S.C. 201 (b). With respect
thereto, the Contractor agrees not to assert or authorize othersto assert

any rights nor establish any claim under the design patent or copyright
laws. The Contractor for a period of three (3) years after completion of

the project agreesto furnish all retained works on the request of the
Contracting Officer. Unless otherwise provided in this contract, the
Contractor shall have theright to retain copies of al works beyond such
period.

End of Clause

D-B Clause
(52.0227-4316)

52.0227-4317 VALUE ENGINEERING AFTER AWARD

(@) In reference to Contract Clause 52.248-3, "Value Engineering -
Congtruction™, the Government may refuse to entertain a "Value Engineering
Change Proposal" (VECP) for those "performance oriented” aspects of the
Solicitation documents which were addressed in the Contractor's accepted
contract proposal and which were evaluated in competition with other
offerors for award of this contract.

(b) The Government may consider a VVECP for those "prescriptive" aspects of
the Solicitation documents, not addressed in the Contractor's accepted
contract proposal or addressed but evaluated only for minimum conformance
with the Solicitation requirements.

(c) For purposes of this clause, the term "performance oriented” refersto
those aspects of the design criteria or other contract requirements which
allow the Offeror or Contractor certain latitude, choice of and flexibility
to propose in its accepted contract offer a choice of design, technical
approach, design solution, construction approach or other approach to
fulfill the contract requirements. Such requirements generally tend to be
expressed in terms of functions to be performed, performance required or
essential physical characteristics, without dictating a specific process or
specific design solution for achieving the desired result.
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(d) In contrast, for purposes of this clause, the term "prescriptive"

refers to those aspects of the design criteria or other Solicitation
reguirements wherein the Government expressed the design solution or other
requirementsin terms of specific materials, approaches, systems and/or
processes to be used. Prescriptive aspects typically allow the Offerors

little or no freedom in the choice of design approach, materials,

fabrication techniques, methods of installation or other approach to

fulfill the contract requirements.

End of Clause
D-B Clause
(52. 227-4317)

52.0236-4304 WARRANTY OF CONSTRUCTION WORK

(a) In addition to any other warrantiesin this contract, the Contractor
warrants, except as provided in paragraph (1) of this clause, that work
performed under this contract conforms to the contract requirements and is
free of any defect in equipment, material, or workmanship performed by the
Contractor or any subcontractor or supplier at any tier.

(b) Thiswarranty shall continue for a period of | year from the date of
final acceptance of the work. If the Government takes possession of any
part of the work before final acceptance, this warranty shall continue for
aperiod of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractors expense any failure to
conform, or any defect. In addition, the Contractor shall remedy at the
Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or
(2) Any defect of equipment, material, or workmanship.

(d) The Contractor shall restore any work damaged in fulfilling the terms
and conditions of this clause. The Contractors warranty with respect to
work repaired or replaced will run for 1 year from the date of repair or
replacement.

(&) The Contracting Officer shall notify the Contractor, in writing,
within a reasonable time after the discovery of any failure, defect, or damage.

(f) If the Contractor failsto remedy any failure, defect, or damage

within a reasonable time after receipt of notice, the Government shall have
theright to replace, repair, or otherwise remedy the failure, defect, or
damage at the Contractor's expense.

(g) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work performed and
materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial.practice:

(2) Requireall warranties to be executed, in writing, for the
benefit of the Government, if directed by the Contracting Officer; and-
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(3) Enforceall warrantiesfor the benefit of the Government, if
directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this
clause has expired, the Government may bring suit at its expense to enforce
a subcontractor's, manufacturer's, or suppliers warranty.

(i) Unless adefect is caused by the negligence of the Contractor or
subcontractor or supplier at any tier, the Contractor shall not beliable
for the repair of any defects of material furnished by the Government nor
for the repair of any damage that results from any defect in Govenment-
furnished material or design.

Thiswarranty shall not limit the Government's rights under the Inspection
and Acceptance clause of this contract with respect to latent defects,
gross mistakes, or fraud.

End of Clause

(52.236-4304)
D-B Contracts

52.0244-4303 RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN

(8) The Contractor shall be responsible for the professional quality,
technical accuracy, and the coordination of all designs, drawings,
specifications, and any other non-construction services furnished by the
Contractor under this contract. The Contractor shall, without additional
compensation, correct or revise any errors or deficiency in its designs,
drawings, specifications, and other non-construction services.

(b) Neither the Government's review, approval or acceptance of, nor
payment for, the services required under this contract shall be construed

to operate as awaiver of any rights under this contract or of any cause of
action arising out of the performance of this contract, and the Contractor
shall be and remain liable to the Government in accordance with applicable
law for all damages to the Government caused by the Contractor's negligent
performance of any of the services described in paragraph (a) furnished
under this contract.

The rights and remedies of the Government provided for under this contract
arein addition to any other rights and remedies provided by law.
End of Clause
D-B
(52. 244-4303)
52.0248-4305 | SEQUENCE OF DESIGN-CONSTRUCTION (FAST TRACK)
(8) After receipt of the Contract Notice to Proceed (NTP) the Contractor

shall initiate design, comply with all design submission requirements as
covered under Division 01 General Requirements, and obtain Government
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review of each submission. The Contractor may begin construction on
portions of the work for which the Government has reviewed the final design
submission and has determined satisfactory for purposes of beginning
construction. The ACO or COR will naotify the Contractor when the design is
cleared for construction. The Government will not grant any time extension
for any design resubmittal required when, in the opinion of the ACO or COR,
theinitial submission failed to meet the minimum quality requirements as

set forth in the Contract.

(b) If the Government allows the Contractor to proceed with limited
construction based on pending minor revisionsto the reviewed Final Design
submission, no payment will be made for any in-place construction related
to the pending revisions until they are completed, resubmitted and are
satisfactory to the Government.

(c) No payment will be made for any in-place construction until all

required Submittals have been made, reviewed and are satisfactory to the
Government.

End of Clause

D-B Contracts

(52.248-4305 1)
52.216-18 ORDERING. (OCT 1995)
(a) Any supplies and servicesto be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from the date of
contract award through the end of the contract period.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall contral.

(o) If mailed, addivery order or task order is considered "issued” when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by eectronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19 ORDERLIMITATIONS. (OCT 1995)

(8) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $200,000.00, the Government is not obligated to purchase, nor isthe Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:

(1) Any order for asingleitem in excess of $1,000,000.00;

(2) Any order for a combination of itemsin excess of $2,000,000.00; or

(3) A series of orders from the same ordering office within seven (7) days that together call for quantities exceeding
the limitation in subparagraph (1) or (2) above.

(o) If thisisarequirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.
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(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitationsin paragraph (b), unlessthat order (or orders) isreturned to the ordering office within seven (7)
days after issuance, with written notice stating the Contractor's intent not to ship theitem (or items) called for and
thereasons. Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)
52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) Thisis an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Ddlivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum™. The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum®.

(c) Except for any limitations on quantitiesin the Order Limitations clause or in the Schedule, thereis no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent asif the order were compl eted
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 18 JUL 20X X.

(End of clause)
52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days;
provided that the Government gives the Contractor a preliminary written notice of itsintent to extend at least 60
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed three
(3) years.
(End of clause)

52.219-17 SECTION 8(a) AWARD (DEC 1996)
(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following:

(1) Tofurnish the supplies or services set forth in the contract according to the specifications and the terms and
conditions by subcontracting with the Offeror who has been determined an eigible concern pursuant to the
provisions of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).

(2) Except for novation agreements and advance payments, delegates to the U.S. Army Corps of Engineers-
Baltimore Digtrict (CENAB-CT-O-AE) the responsibility for administering the contract with complete authority to
take any action on behalf of the Government under the terms and conditions of the contract; provided, however that
the contracting agency shall give advance notice to the SBA beforeit issues afinal notice terminating the right of
the subcontractor to proceed with further performance, either in whole or in part, under the contract.
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(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting
activity.

(4) To notify the Contracting Officer immediately upon notification by the subcontractor that the owner or owners
upon whom 8(a) digibility was based plan to relinquish ownership or control of the concern.

(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the
cognizant Contracting Officer under the “ Disputes’ clause of the subcontract.

The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform all
of the requirements of the contract.

(c) The offeror/subcontractor agreesthat it will not subcontract the performance of any of the requirements of this
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant
Contracting Officer of the U.S. Army Corps of Engineers-Baltimore District.

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2001)

Notwithstanding any other payment termsin this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being
made on the day a check is dated or the date of an e ectronic funds transfer. Definitions of pertinent terms are set
forth in sections 2.101 and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are
calendar days, unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on
Saturdays, Sundays, and legal holidays.)

(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewherein this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project:

(A) The due date for making such payments shall be 14 days after receipt of the payment request by the designated
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at
the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment request,
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not
specified, 30 days after approval for release to the Contractor by the Contracting Officer.

(i) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveriesthat have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the priceis stated
Sseparately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office
of a proper invoice from the Contractor, or the 30th day after Government acceptance of the work or services
completed by the Contractor, whichever is later. If the designated billing office fails to annotate the invoice with the
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor'sinvoice, provided a proper invoiceisreceived and thereis no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g., release of claims),
acceptance shall be deemed to have occurred on the effective date of the contract settlement.
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(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the itemslisted in subdivisions (a)(2)(i) through (a)(2)(ix) of this
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated hilling office received the invoice, with a statement of the reasons why it is not a proper invoice.
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(i) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing or
transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
lineitem number).

(iv) Description of work or services performed.
(v) Ddivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in aproper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be natified in the event of a
defective invoice.

(viii) For payments described in subdivision (a)(2)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Any other information or documentation required by the contract.
(x) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.

(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment office, without
reguest from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions

(&) (3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government businessis not expected to
be conducted, payment may be made on the following business day without incurring a late payment interest
penalty.

(i) A proper invoice was received by the designated hilling office.

(i) A receiving report or other Government documentation authorizing payment was processed and there was no
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the due date,
except where theinterest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrateisreferred to
as the "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. Theinterest penalty shall accrue daily on the invoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
increments inclusive from the first day after the due date through the payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
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interest penaltiesif not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if thereisa
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do
not compel Government officials to accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(if) The following periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defectsin invoices submitted to the Government, but this may not
exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.
(C) For incorrect eectronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Interest penaltieswill not continue to accrue after thefiling of a claim for such penalties under the clause at
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if a discount for prompt payment is taken improperly. Theinterest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (8)(6)(iii) of this clause, shall be paid in addition to the interest penalty
amount if the Contractor--

(A) Isowed an interest penalty of $1 or more;

(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes awritten demand to the designated payment office for additional penalty payment, in accordance with
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional data shall be required. Contractors shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
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(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(1) If the postmark isillegible or nonexistent, the demand must have been received and annotated with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such dateisno later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original |ate payment interest penalty, except--
(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be less than $25; and

(3) No additional penalty is owed if the amount of the underlying interest penalty islessthan $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(a)(6)(iii)(A) of this clause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.

(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, requests for payment shall be submitted to the designated billing office as specified in this
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the [insert day as
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of a proper contract financing request
by the designated hilling office. In the event that an audit or other review of a specific financing request is required
to ensure compliance with the terms and conditions of the contract, the designated payment officeis not compelled
to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment
delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--
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(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(if) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clause in each
of its subcontracts, and to require each of its subcontractors to include such clausesin their subcontracts with each
lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair theright of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or al of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to
the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (€)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under subdivision (€)(5)(i)) of this clause; or
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(B) Seven days after the Contractor recovers such funds from the Government; or

(i) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Noticeto Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(i) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under subparagraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or
(i) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (heresfter referred to
as a"second-tier subcontractor") awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determinesthat all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (€)(6) of this
clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(if) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(2)(ii) of this clause to such first-tier subcontractor; or

(it) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall beissued to a
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) The amount to be withheld;
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(2) The specific causes for the withholding under the terms of the subcontract; and
(3) Theremedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not congtitute a dispute to which the United Statesisa
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 51 percent of the
total amount of work to be performed under the contract. This percentage may be reduced by a supplemental
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting
Officer determines that the reduction would be to the advantage of the Government.

52.236-22 DESIGN WITHIN FUNDING LIMITATIONS (APR 1984)

(a) The Contractor shall accomplish the design services required under this contract so as to permit the award of a
contract, using standard Federal Acquisition Regulation procedures for the construction of the facilities designed at a
price that does not exceed the estimated construction contract price as set forth in paragraph (c) below. When bids or
proposals for the construction contract are received that exceed the estimated price, the contractor shall perform such
redesign and other services as are necessary to permit contract award within the funding limitation. These additional
services shall be performed at no increase in the price of this contract. However, the Contractor shall not be required
to perform such additional services at no cost to the Government if the unfavorable bids or proposals are the result

of conditions beyond its reasonable contral.

(b) The Contractor will promptly advise the Contracting Officer if it finds that the project being designed will
exceed or islikely to exceed the funding limitations and it is unable to design a usable facility within these
limitations. Upon receipt of such information, the Contracting Officer will review the Contractor's revised estimate
of construction cost. The Government may, if it determines that the estimated construction contract price set forth in
this contract is so low that award of a construction contract not in excess of such estimate isimprobable, authorize a
change in scope or materials as required to reduce the estimated construction cost to an amount within the estimated
construction contract price set forth in paragraph (c) below, or the Government may adjust such estimated
construction contract price. When bids or proposals are not solicited or are unreasonably delayed, the Government
shall prepare an estimate of constructing the design submitted and such estimate shall be used in lieu of bids or
proposals to determine compliance with the funding limitation.

(c) The estimated construction contract price for the project described in this contract is (see Individual Task
Orders).
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52.243-1 CHANGES--FIXED-PRICE (AUG 1987)

(a) The Contracting Officer may at any time, by written order, and without notice to the sureties, if any, make
changes within the general scope of this contract in any one or more of the following:

(1) Drawings, designs, or specifications when the supplies to be furnished are to be specially manufactured for the
Government in accordance with the drawings, designs, or specifications.

(2) Method of shipment or packing.
(3) Place of delivery.

(b) If any such change causes an increase or decrease in the cost of, or the time required for, performance of any part
of the work under this contract, whether or not changed by the order, the Contracting Officer shall make an equitable
adjustment in the contract price, the delivery schedule, or both, and shall modify the contract.

(c) The Contractor must assert itsright to an adjustment under this clause within 30 days from the date of receipt of
the written order. However, if the Contracting Officer decides that the facts justify it, the Contracting Officer may
receive and act upon a proposal submitted before final payment of the contract.

(d) If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the Contracting
Officer shall have theright to prescribe the manner of the disposition of the property.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. However, nothing in this clause
shall excuse the Contractor from proceeding with the contract as changed.

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed e ectronically at this/these address(es):

http://farsite.hill.af.mil

52.252-6 AUTHORIZED DEVIATIONSIN CLAUSES (APR 1984)

(a) Theusein this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation isindicated by the addition of "(DEVIATION)" after the date of the clause.

252.219-7009 SECTION 8(A) DIRECT AWARD (JUN 1998)

(a) This contract isissued as a direct award between the contracting office and the 8(a) Contractor pursuant to the
Memorandum of Understanding dated May 6, 1998, between the Small Business Administration (SBA) and the
Department of Defense. Accordingly, the SBA is not a party to this contract. SBA doesretain responsibility for 8(a)
certification, for 8(a) digibility determinations and related issues, and for providing counsdling and assistance to the
8(a) Contractor under the 8(a) Program. The cognizant SBA digtrict officeis:

U. S. Small Business Administration
Washington Digtrict Office

ATTN: Loretta M. Taylor

1110 Vermont Ave., NW, 9" Floor
Washington, DC 20043-4500
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(b) The contracting officeis responsible for administering the contract and for taking any action on behalf of the
Government under the terms and conditions of the contract; provided that the contracting office shall give advance
notice to the SBA beforeit issues afinal notice terminating performance, either in whole or in part, under the
contract. The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The
contracting office may assign contract administration functions to a contract administration office.

(c) The Contractor agrees that--

(1) 1t will notify the Contracting Officer, simultaneous with its notification to the SBA (as required by SBA's 8(a)
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) digibility is based plan to relinquish
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or
control shall result in termination of the contract for convenience, unless the SBA waives the requirement for
termination prior to the actual relinquishing of ownership and control; and

(2) 1t will not subcontract the performance of any of the requirements of this contract without the prior written
approval of the SBA and the Contracting Officer.

(End of Clause)
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SECTION 00800 Special Contract Requirements

CLAUSES INCORPORATED BY REFERENCE:

52.246-12 Inspection of Construction AUG 1996
52.246-21 Warranty of Construction MAR 1994
252.201-7000 Contracting Officer's Representative DEC 1991

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEPT 2000)
(a) If the Contractor failsto complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount specified on each individual delivery order for each calendar
day of delay until the work is completed or accepted.
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages arein addition to excess costs of repurchase under the Termination
clause.
(End of clause)
52. 0211-4022 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

The contractor shall be required to:

(8 commencework asrequired by each individual delivery/task
order;

(b) prosecute the work diligently, and;
(c) complete the entire work ready for use not later than

the time specified on each ddivery/task order. Thetime stated for
completion shall include final clean up of the premises.

End of Clause

(CENAB-CT JAN 1998)
(FAR 11.404(b))
(52.0211-4022)

52.0216-4050 MINIMUM/MAXIMUM AMOUNT OF CONSTRUCTION CONTRACT

The government guarantees to pay a minimum total of $200,000.00
under this contract. The cumulative (maximum) amount of orders for the
contract will not exceed $2,999,999.99.

End of Clause
(CENAB-CT MAY 1998)

(EFARS 16.504)
(52.0216-4050
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52.216-4059 AUTHORIZATION TO ISSUE ORDERS

Asidentified in clause 52.216-0018 contained in Part I1,
Section I, orders placed hereunder shall be by issuance of a funded
ddivery order, DD Form 1155, by the Baltimore Digtrict, Corps of
Engineers, Contracting Division.

End of Clause

(CENAB-CT Feb 93)
(FAR 16.506)
(FAR 52.0216-4059)

52.0216-4100 MULTIPLE AWARD TASK/DELIVERY ORDER OMBUDSMAN

1. All multiple award task and delivery order contracts have an
ombudsman. The ombudsman has authority to:

a. Review complaints from contractors awarded multiple award
contracts who allege they have not been afforded a fair opportunity to be
considered for award of a particular task order.

b. After coordination with the contractor officer, and if the
ombudsman agrees with the contractor, require that the contracting officer
take corrective action regarding the complaint.

2. If the contracting officer does not agree with the ombudsman, the
matter shall be decided by the Principal Assistant Responsible for
Contracting (PARC).

3. The ombudsman for al U.S. Army Corps of Engineers can be contacted at
the location noted below:

Task Order/Ddivery Order Contract Ombudsman

Office of the Principal Assistant Responsible for Contracting
Attn: CEPR-ZB, 20 Massachusetts Ave, N.W.

Washington, DC 20314-1000

(202) 761-8645

End of Clause
(52.0216-4100)

52.0217-4043, NON-PREPRICED WORK

Non-prepriced work items not in the Unit Price Book may be
included in any delivery order and shall beidentified as such.

The contractor shall support non-prepriced items with quotations
as directed by the Contracting Officer. Generally, itemslessthan
4250.00 will not require quotes; items $250.00 to $2,500.00 will be
supported by one quote; and items over $2,500.00 will be supported by
three quotations.



DACW31-01-R-XXXX

The value of non-prepriced work under any one delivery order
shall not exceed ten percent (10%) of the value of the prepriced work,
including consideration of the coefficient applied to the prepriced
effort.

End of Clause

(CENAB-CT MAY 1992)
(AFARS 17.9102-4(f))
(52.0217-4043)

52.0219-4081 END ITEMS OF SMALL BUSINESSES

Definition of End Item: An assembled whole system or
equipment ready for itsintended use. Thisdefinition
istoassigt in clarification of the clause 52.219-6,
Notice of Total Small Business Set-Aside.

Clarification is aso made of the provisions FAR 52.212-0003

(Offeror Representations and Certifications - Commercial I1tems)
(FEB 2000) or FAR 52. 219-0001 (Small Business Program
Representations) (MAY 1999) when referring to the "Small Business
Concern Representation™. If the small business assembles the system
or equipment (even though the components are from large businesses),
the small business can certify that, "it will furnish al end

items which are manufactured or produced by a small

business concern in the United States'.

End of Clause

(CENAB-CT SEP 00)
(FAR 19.5)
(52.219-4081)

52.0222-4020 WAGE DETERMINATION

If a U.S. Department of Labor Wage Determination, has been included, it istitled:
General Wage Decision No
MDO010057(with 4 modifications) dated _ 1 June 20XX
MD010048(with 4 modifications) dated _ 1 June 20XX
MDO010017(with 4 modifications) dated _ 15 June 20XX
MDO010049  dated _ 2 March 20XX.

For Construction contracts the wage rate is an attachment located at the end of
Section 00800. For Supply, Service and A-E contracts the wage rate is an attachment located
in Section J.

If a U.S. Department of Labor Wage Determination has not been included, it
should be added by amendment prior to the date set for receipt of bids/
proposals.

In the event a Department of Labor Wage Rates has not been attached to this contract,
neither the contractor nor any subcontractor under the contract shall pay any of his employees
performing work under the contract (regardless of whether they are service employees) less
than minimum wage specified by Section 6(a)(1) of the Fair Labor Standards Act, as
amended.
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End of Clause
(52.0222-4020)
52.0228-4001 REQUIRED INSURANCE FOR GVT INSTALLATION & DREDGING (52. 0228-4001)
Pursuant to the contract clause entitled, 52.228-5, Insurance - Work on a Government

Ingtallation, the contractor shall procure and maintain during the entire period of
his performance under the contract the following minimum insurance:

COVERAGE FOR GOVERNMENT INSTALLATION
Type Amount
Comprehensive General Liability $500,000 per occurrence
Bodily injury or death
Motor Vehicle Liahility (for each
motor vehicle):
Bodily injury or death $200,000 per person
$500,000 per occurrence
Property Damage: $ 20,000 per occurrence
Workers Compensation and
Employer's Liability: $100,000 per person
COVERAGE FOR DREDGING
Type Amount

Comprehensive General Liability $500,000 per occurrence
Bodily injury or death

Marine Liability -
Excess towers liahility $1,000,000 per occurrence
Excess protection and
indemnity insurance $1,000,000 per occurrence

Workers Compensation and
Employer's Liability: $100,000 per person
(including Longshore & Harbor
Workers Compensation)

Workers Compensation and Employer's Liability: Contractors
are required to comply with applicable Federal and State workers
compensation and occupational disease statutes. If occupational
diseases are not compensable under those statues, they shall be
covered under the employer's liability section of the insurance
policy, except when contract operations are so comingled with a
contractor's commercial operationsthat it would not be practical



to require this coverage. Employer'sliability coverage of at

least $100,000 shall be required, except in States with exclusive
or monopolistic funds that do not permit workers compensation to
be written by private carriers.

Prior to the commencement of work hereunder, the Contractor
shall furnish to the Contracting Officer a certificate or written
statement of the above required insurance. The policies evidencing
required insurance shall contain an endorsement to the effect that
cancellation or any material change in policies adversdly affecting
the interests of the Government in such insurance shall not be
effective for such period as may be prescribed by the laws of the
State in which this contract isto be performed and in no event
less than thirty (30) days after written notice thereof to the
Contracting Officer.

The Contractor agreesto insert the substance of this clause,
including this paragraph, in all subcontracts hereunder.

(CENAB-CT MAY 1992)
(FAR 28.307-2(a))

52.0231-4084 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

(8 Thisclause does not apply to terminations. See 52.249-5000,
Basis for settlement of proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in
sound workable conditions owned or controlled and furnished by a contractor
or subcontractor at any tier shall be based on actual costs data for each
piece of equipment or groups of similar serial and services for which the
government can determine both ownership and operating costs from the
contractor's accounting records. When both ownership and operating costs
can not be determined for any piece of equipment or groups of similar
serial or series equipment from the contractor's accounting records, costs
for that equipment shall be based upon the applicable provisions of
EP1110-1-8 Construction Equipment Ownership and Operating Expenses
Schedule, Region East . Working conditions shall be considered to be
average for determining equipment rates using the schedul e unless specified
otherwise by the contracting officer. For equipment not included in the
schedule, rates for comparable pieces of equipment may be used or arate
may be devel oped using the formula provided in the schedule. For forward
pricing, the schedule in effect at the time of negotiations shall apply.
for retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

() Equipment rental costs are allowable, subject to the provisions of
FAR 31.105(d)(ii) and FAR 31.205-36. Ratesfor equipment rented from an
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that
actual rateswill be used for equipment leased from an organization under
common control that has an established proactive of leasing the same or
similar equipment to unaffiliated lessees.
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(d) When actual equipment costs are proposed and the total amount of
the pricing action exceeds the small purchase threshold, the contracting
officer shall request the contractor to submit either certified cost or
pricing data, or partial/limited data, as appropriate. The data shall be
submitted on Standard Form 1411, Contract Pricing Proposal Cover Shest.

(End of Clause)
CENAB-CT/SEP 95
(EFARS 52.231-4084)

(52..0231-5000)

52.0232-4028 SUBMISSION OF INVOICES.

(a) Original invoices for services performed under this contract will
be submitted to and payment will be made by:

USACE FINANCE CENTER
ATTN: DISBURSING

5722 INTEGRITY DRIVE
MILLINGTON TN 38054-5005

(b) One copy of al invoices shall be forwarded to the following for
review and certification:

U.S. ARMY CORPS OF ENGINEERS
PO BOX 1715
BALTIMORE MD 21203-1715

End of Clause

(CENAB-CT MAY 1992)
(52.0232-4028)

52.0232-4037 PROGRESS PAYMENT REQUESTS

(8 Update Progress Schedule or Network Analysis and other
information required by SECTION: ADMINISTRATION REQUIREMENTS of the
SPECIAL CLAUSES.

(b) Certified payroll records are required by the Contract
Clause entitled PAYROLLS AND BASIC RECORDS.

(c) Certification that the as-built drawings have been updated
and jointly reviewed by Government and contractor representatives for
the month that payment is requested as required by SECTION: AS-BUILT
DRAWINGS of the SPECIAL CLAUSES.

(d) Copiesof invoicesfor materials stored on-site that have
not yet been incorporated into the work, but for which payment is
requested. Original of each shall be submitted to the Contracting
Officer and a duplicate copy sent to the address given in (g) below.

(&) Minutes of monthly safety meeting as required by Section 1
of EM 385-1-1, Corps of Engineers Safety and Health Requirements
Manual (latest revision).
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(f) Certification asrequired by the Contract Clause entitled

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS
(FAR 52.0232-0005 APR 1989). Original shall be submitted to the Contracting Officer

and one copy sent to the address given in (g) below.
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(g) Addressfor direct transmission of invoices and certification: Finance and Accounting Office

Department of the Army

Baltimore Didtrict, Corps of Engineers
P.O. Box 1715

Baltimore, Maryland 21203-1715

End of Clause
(52.0232-4037)
52.0232-4131 SUMMARY FOR THE PAYMENT OFFICE

All modifications will provide sufficient information to
permit the paying office to readily identify the

changes for each contract lineitem and sublineitem
asfollows:

(8 Theamount of funds obligated by prior contract actions,
toinclude thetotal cost and feeif a cost-type contract; the
target fee at time of contract award if a cost-plus-incentive-
fee contract; the base fee if a cost-plus-award-fee contract;
or thetarget price and target profit if afixed-price
incentive contract;

(b) The amount of funds obligated or deobligated by the
instant modification, categorized by the types of contracts
specified in paragraph(a) of this section; and

() Thetotal cumulative amount of obligated or deobligated funds,
categorized by the types of contracts specified in paragraph (a) of
this section.
End of Clause

52.232-4131

52.0236-4000 EVALUATION OF CONTRACTOR PERFORMANCE

As aminimum, the contractor's performance will be evaluated upon
final acceptance of the work. However, interim evaluation may be
prepared at any time during the contract performance when determined
to be in the best interest of the Government.

Theformat for the evaluation will be DD 2626, and the contractor
will be rated either outstanding, satisfactory, or unsatisfactory in
the areas of Contractor Quality Control, Timely Performance,
Effectiveness of Management, Compliance with Labor Standards, and
Compliance with Safety Standards. The contractor will be advised of
any unsatisfactory rating either in an individual ement or in the
overall rating prior to completing the evaluation, and all contractor



comments will be made a part of the official record. Performance
Evaluation Reports will be available to all DOD Contracting Offices
for their future use in determining contractor responsibility.

End of Clause

(CENAB-CT JUN 1996)
777 (FAR36.201)
(52.0236-4000)

52.0236-4038 SAFETY ASSURANCE

Preconstruction Safety Meeting: Representatives of the
Contractor shall meet with the Contracting Officer or hisher
representative(s) prior to the start of repair, alteration or
construction activities for the purpose of reviewing the Contractor's
safety and health programs and discussing implementation of all safety
and health provisions pertinent to the work to be performed under the
contract. The Contractor shall be prepared to discuss, in detail, the
measures he/she intends to take in order to control any unsafe or
unhealthy conditions associated with the work to be performed under
the contract. This meeting may be held in conjunction with the
preconstruction conference, if so directed by the Contacting Officer.
The conduct of this meeting is not contingent upon a general
preconstruction meeting. The level of detail for the safety meeting
is dependent upon the nature of the work and the potential inherent
hazards. The Contractor's principal on-site representative(s) shall
attend this meeting.

Compliance with Regulations: All work, including the handling
of hazardous materials or the disturbance or dismantling of hazardous
materials or the disturbance or dismantling of structures containing

hazardous materials shall comply with the applicable requirements of

20 CFR 1926/1910. Work involving the disturbance or dismantling of
asbestos or asbestos containing materials, the demoalition of

structures containing asbestos, and/or the disposal and removal of
asbestos, shall also comply with the requirements of 40 CFR, Part 61,
Subparts A and B, ETL 1110-1-118 and DA Circular 40-83-4. All work
shall comply with applicable state and municipal safety and health
requirements. Where thereis a conflict between applicable

regulations, the most stringent shall apply.

Contractor Responsihility:

(& The Contractor shall assume full responsibility and
liability for compliance with all applicable regulations pertaining
to the health and safety of personnel during the execution of work,
and shall hold the Government harmless for any action on his part or
that of his employees or subcontractors, which resultsin illness,
injury, or death. Contractors arerequired to report any accidents
and injuries to the Contracting Officer's Representative within 24
hours of the accident. A written report (ENG 3394) shall be submitted
within 72 hours of the accident to the Contracting Officer's
Representative.
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(b) The Contractor is subject to the safety and health standards
of both the Occupationa Safety and Health Act (OSHA) and the Corps
of Engineers General Safety Requirements, EM 385-1-1. Implementation
of OSHA provisions restsin the statutory requirement while compliance
with EM 385-1-1 isa contractual matter.

(c) The Contractor should review the accident-prevention
clauses of the contract, the Corps of Engineers General Safety
Requirements, EM 385-1-1, latest revision, referred to therein,
and the special and technical provisions applicable to safety. The
Contractor should assure himself that he has full knowledge of the
personal protective equipment (including respiratory equipment) that
must be provided workmen, and that heis familiar with medical
surveillance and recordkeeping requirements and with the safety
standards applicable to machinery and mechanized equipment, ladders
and scaffalds, fire prevention and protection, stripping of concrete
forms, cleanup and housekeeping and other safety measures for the
prevention of accidents during construction.

Inspections, Tests, and Reports: The required inspections,
tests, and reports made by the contractor, subcontractors, specially
trained technicians, equipment manufacturers, and others as required,
shall be at the contractor's expense. These reports shall be
furnished in accordance with the terms contained herein.

a MATERIALSAND EQUIPMENT: Specia facilities, devices,
equipment, clothing, and similar items used by the Contractor in the
execution of work shall comply with the applicable regul ations.

b. HAZARDOUS MATERIALS: The Contractor shall bring to the
attention of the Contracting Officer any material suspected of being
hazardous which he encounters during execution of the work. A
determination will be made by the Contracting Officer as to whether
the Contractor shall perform tests to determine if the material is
hazardous. If the Contracting Officer directs the contractor to
perform tests, and/or if the material isfound hazardous and
additional protective measures are needed, a contract change may be
required, subject to equitable adjustment under the terms of the
contract.

End of Clause

(CENAB-CT MAY 1992)
(FAR 36.513)
(52.0236-4038)

52.0236-4069 HEAD PROTECTION (HARD HATYS)

The entire work area under this contract is designated as a
hard hat area. The contractor shall post the area as per paragraph
05.D.01, EM 385-1-1, and shall insure that all contractor personnd,
vendors, and visitors utilize hard hats within the project area.

End of Clause

(CENAB-CT-OCT 94)
(52.0236-4069)
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(DR 385-1-7)
52.0246-4003 TESTING LABORATORIES

Testing isrequired to be performed by the Contractor as part
of his Quality Control program to verify contract compliance. This
Quality Control Testing isto be conducted by a project or
commercial laboratory which has been found adequate and qualified
by a Corps of Engineers Division Laboratory Inspection team.

(& A composite listing of approved testing laboratories
within the North Atlantic Division is available upon request. The
Contractor should engage the services of a laboratory contained in
the compositelist. Contractors may aobtain thelist by calling
(410) 962-3464.

(b) The Contractor may engage the services of alaboratory
other than those contained in the aforementioned list provided:

(1) The Contractor identifies and proposes the unapproved
laboratory a minimum of 90 days prior to the start of testing.
Thistime is necessary to allow for scheduling an inspection by a
Corps of Engineers Division Laboratory team. Thetime for
Government inspection will not be the basisfor an increasein the
contract performance period.

(2) All costs of Government inspection shall bethe
responsihility of the contractor.

(3) The Contractor may request Government inspection and
approval prior to award by forwarding a written request to:

Commander, U.S. Army Engineer District
Baltimore

Attn: Chief, Quality Management Section

Construction Division

P.O. Box 1715

Baltimore, MD 21203-1715

End of Clause
(CENAB-CO FEB 1995)
(FAR 46.000) (52.0246-4003)
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THE FOLLOWING WAGE DETERMINATIONS HAVE BEEN
INCORPORATED INTO THIS TOCC:

Decision No. MX010057(with 4 modifications) dated 1 June 20XX

Decision No. MX010048(with 4 modifications) dated 1 June 20XX

Decision No. MX010017(with 4 modifications) dated 15 June 20XX

Decision No. MX010049 dated 2 March 20XX
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WAGE DETERMINATION DECISION
of the SECRETARY OF LABOR

The following wage determination will be used to conform

with the requirements of the Davis-Bacon Act (40 U.S.C.
276ato 276a-7) of the Contract Clauses*:

Decision No. _ MX010057 dated _1 June 20XX

WAGE DECISION MX010057 APPLIES TO ALL WORK PERFORMED IN XXXXXXXX
COUNTY, XXXXXXXX.

NOTE: Building construction includes the construction, alteration, or repair of sheltered enclosures with
walk-in access for the purpose of housing persons, machinery, equipment, or supplies. It includes all
construction of such structures, the installation of utilities and the installation of equipment, both above

and below grade level, as well as incidental grading, utilities and paving.

*WAGE DETERMINATIONS: The provisions of the Davis-Bacon Act

also apply to employees who work at off-site facilities such as batch plants, rock quarries, sand
pits, and the like, which are set up exclusively to furnish material to the on-site construction
project and are reasonably near the construction site. Accordingly, contractors are required to
maintain complete records on such employees. However, operations of a "commercial supplies”
or "material-man" established in proximity to but not on the actual site of work prior to the opening
of bids are not covered by the Act even if dedicated exclusively to the Federal project for a time.

(29 CFR 5.2(1))



General Decision Number MD010057
Superseded General Decision No. MD0O00057
State: XXXXXXXX
Construction Type:

BUILDING
County(ies):
XXXXXXXX

BUILDING CONSTRUCTION PROJECTS (Does not include single family

homes and apartments up to and including 4 stories)
Modification Number  Publication Date

0 03/02/20XX

1 04/20/20XX

2 05/04/20XX

3 05/25/20XX

4 06/01/20XX
COUNTY(ies):
XXXXXXXX
ASBEO0024A 03/01/2001

Rates Fringes

ASBESTOS WORKERS/HEAT AND FROST
INSULATORS

Includes application of all

insulating materials, protective

coverings, coatings and finishes

to all types of mechanical

systems. Also the application of
firestopping material for wall

openings and penetrations in

walls, floors, ceilings and

curtain walls. 23.12 7.54

ASBEO0024B 10/01/2000
Rates Fringes

HAZARDOUS MATERIAL HANDLER

Includes preparation, wetting,

stripping, removal, scrapping,

vacuuming, bagging and disposing

of all insulation materials,

whether they contain asbestos

or not, from mechanical systems. 13.00 2.83

BRDCOO01A 05/01/1999

Rates Fringes
BRICKLAYERS 21.38 3.93
CARP0132A 05/01/2001

Rates Fringes
CARPENTERS & LATHERS 19.77 3.71
PILEDRIVERS 19.65 4.50
ELEC0026C 12/06/1999

Rates Fringes
COMMUNICATION TECHNICIANS 19.00 3.49

SCOPE OF WORK:
Includes low voltage construction, installation, maintenance
and removal of teledata facilities (voice, data and video)
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including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX, fiber

optic cable and equipment, railroad communications, micro waves,
V SAT, bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).
WORK EXCLUDED:

The installation of computer systems in industrial applications
such as assembly lines, robotics and computer controller
manufacturing systems.

The installation of conduit and/or raceways shall be installed

by Inside Wiremen. On sites where there is no Inside Wireman
employed, the Teledata Technician may install raceway or conduit
not greater than 10 feet.

Fire alarm work is excluded on all new construction sites or
wherever the fire alarm system is installed in conduit.

All HVAC control work.

ELEC0026S 11/06/2000
Rates Fringes
ELECTRICIANS (Excluding Communication
Low Voltage Wiring and Lightning
Protection Wiring) 26.92 6.10 + 3%

ENGIO077R 05/01/2000
Rates Fringes
POWER EQUIPMENT OPERATORS
Cranes (35 tons and over) 21.59 4.22+a
Forklifts 14.30 4.22+a
a. PAID HOLIDAYS: New Year's Day, Inaugural Day, Decoration Day,
Independence Day, Labor Day, Martin Luther
King's Birthday, Veterans' Day, Thanksgiving
Day, Friday after Thanksgiving, and Christmas

Day.
* IRONOOO5A 06/01/2001
Rates Fringes
IRONWORKERS:
Structural, Ornamental
and Chain Link Fence 22.53 8.055
IRON0201C 05/01/2001
Rates Fringes
IRONWORKERS, REINFORCING 21.70 8.40
LABOO074A 06/01/2000
Rates Fringes
LABORERS:
Skilled Laborers 15.40 2.85

SKILLED LABORERS:
Potmen, power tool operator, small machine operator,
concrete labor, signalmen, laser beam operator, water-
proofer, open caisson, test pit, underpinning, pier hole
and ditches, laggers and overhead strippers, operator of
hand derricks, vibrator operators, pipelayers, or tile
layers, operators of jackhammers, paving breakers,
spaders or any machine that does the same general type
of work, scaffold builders, operators of towmasters,



scootcretes, buggymobiles and other machines of similar
character, operators of tampers and rammers, and other
machines that do the same general type of work, whether
powered by air, electric or gasoline builders of trestle

scaffolds over one tier high and sand blasters.

LABOO0456T 07/01/2000

Rates Fringes
LABORERS:
Mason Tenders, Brick 12.28 2.85
PAINO051D 06/16/2000
Rates Fringes
GLAZIERS
Contracts over $2,000,000 21.15 5.64
Contracts $2,000,000 and under ~ 19.95 5.64
PAINO0O51M 06/16/2000
Rates Fringes
PAINTERS:
Brush, Roller, Spray and
Drywall Finishers 20.23 5.47
PLASO0891A 05/01/2001
Rates Fringes
CEMENT MASONS 20.52 3.895

PLUMOOO5E 09/01/2000
Rates Fringes

PLUMBERS:

Apartment Buildings over 4 stories

(except hotels), schools, colleges,

and speculative office buildings,

strip shopping centers, churches,

water coolers, room air conditioning

units, appliances, packaged ice

machines, and light commercial

refrigeration and/or air conditioning

systems serving a single business in

a single story building and not to

exceed 5 h.p. or tons, self-contained
package unit up to and including 5

h.p. or tons. 17.04 5.085
All other work 25.80 8.035

PLUMO0602A 08/01/2000
Rates Fringes

STEAMFITTERS, REFRIGERATION AND
AIR CONDITIONING MECHANICS:

Light commercial refrigeration

and/or air conditioning systems

serving a single business; the

air conditioning systems shall

not total more than 15 tons

and the refrigeration system

shall not total more than 7 1/2

tons; apartment buildings over
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4 stories with individual units
not to exceed 5 tons (excluding

split units) 13.75 8.105
All other work 25.71 8.105
ROOF0030X 05/01/2000
Rates Fringes
ROOFERS 20.25 5.31
SFMDO0669B 04/01/2000
Rates Fringes
SPRINKLER FITTERS 23.45 7.45
SHEE0100B 01/01/2001
Rates Fringes
SHEET METAL WORKERS (Including
HVAC Duct Work) 25.35 6.89
SUMD1044A 05/12/2000
Rates Fringes
LABORERS:
Unskilled 11.02 1.39

WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(8)(1)(v)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.
WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
position on a wage determination matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
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U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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WAGE DETERMINATION DECISION
of the SECRETARY OF LABOR

The following wage determination will be used to conform

with the requirements of the Davis-Bacon Act (40 U.S.C.
276ato 276a-7) of the Contract Clauses*:

Decision No. _ MX010048 dated _1 June 20XX

WAGE DECISION MX010048 APPLIES TO ALL WORK PERFORMED IN XXXXXXXX
COUNTY, XXXXXXXX.

NOTE: Heavy construction are those projects that are not classified as either “building” or “highway”,
such as electrification project, water mains, swimming pools, underground storage tanks, etc.

*WAGE DETERMINATIONS: The provisions of the Davis-Bacon Act

also apply to employees who work at off-site facilities such as batch plants, rock quarries, sand
pits, and the like, which are set up exclusively to furnish material to the on-site construction
project and are reasonably near the construction site. Accordingly, contractors are required to
maintain complete records on such employees. However, operations of a "commercial supplies”
or "material-man" established in proximity to but not on the actual site of work prior to the opening
of bids are not covered by the Act even if dedicated exclusively to the Federal project for a time.

(29 CFR 5.2(1))
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General Decision Number MX010048
Superseded General Decision No. MX000048
State: XXXXXXXX
Construction Type:
HEAVY
SEWER AND WATER LINE
County(ies):
XXXXXXXX
HEAVY CONSTRUCTION PROJECTS; SEWER AND WATER LINE CONSTRUCTION
PROJECTS (XXXXXXXX County, XXXXXXXX ONLY)
Modification Number  Publication Date

0 03/02/20XX

1 04/20/20XX

2 05/04/20XX

3 05/25/20XX

4 06/01/20XX
COUNTY(ies):
XXXXXXXX
ASBEO0024A 03/01/2001

Rates Fringes

ASBESTOS WORKERS/HEAT AND FROST
INSULATORS

Includes application of all

insulating materials, protective

coverings, coatings and finishes

to all types of mechanical

systems. Also the application of
firestopping material for wall

openings and penetrations in

walls, floors, ceilings and

curtain walls. 23.12 7.54

ASBEO0024B 10/01/2000
Rates Fringes

HAZARDOUS MATERIAL HANDLER

Includes preparation, wetting,

stripping, removal, scrapping,

vacuuming, bagging and disposing

of all insulation materials,

whether they contain asbestos

or not, from mechanical systems. 13.00 2.83

BOILO193A 10/01/1999

Rates Fringes
BOILERMAKERS 24.17 11.96
BRDCOO01A 05/01/1999

Rates Fringes
BRICKLAYERS 21.38 3.93
CARP0132A 05/01/2001

Rates Fringes
CARPENTERS & LATHERS 19.77 3.71
PILEDRIVERS 19.65 4.50

CARPO0132E 05/01/1999
Rates Fringes



DIVERS 27.07 3.95
DIVER TENDERS 21.10 3.95
CARP1831A 09/07/1998

Rates Fringes
MILLWRIGHTS 20.07 3.69
ELECO0026A 11/06/2000

Rates Fringes
ELECTRICIANS 26.92 6.10 + 3%

ELECO0026H 07/01/1995
Rates Fringes
MOTOR REPAIRMEN
Removal and reinstallation
of electrical motors 19.93 2.85+3%+a
a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday,
Inauguration Day, Washington's Birthday,
Memorial Day, Fourth of July, Labor Day,
Columbus Day, Veterans' Day, Thanksgiving
Day, the day after Thanksgiving, and Christmas
Day, or days designated as legal holidays by
the Federal Government.

ELECO0070B 04/01/1999
Rates Fringes
LINE CONSTRUCTION:
Linemen, Cable Splicers,

Equipment Operators 22.39 2.00+17.5%
Truck with winch 13.36 2.00+17.5%
Groundmen 12.89 2.00+17.5%

ENGI0077J 07/01/1999
Rates Fringes
POWER EQUIPMENT OPERATORS
SEWER, GAS AND WATER LINE CONSTRUCTION:
(XXXXXXXX County, XXXXXXXX ONLY)

GROUP 1 16.38 3.12+a
GROUP 2 15.98 3.12+a
GROUP 3 15.83 3.12+a
GROUP 4 15.75 3.12+a
GROUP 5 15.64 3.12+a
GROUP 6 15.47 3.12+a
GROUP 7 15.57 3.12+a
GROUP 8 15.47 3.12+a
GROUP 9 16.01 3.12+a
GROUP 10 15.36 3.12+a
GROUP 11 15.24 3.12+a
GROUP 12 15.15 3.12+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1: Backhoes, Cableways, Cranes, Derricks, Draglines,
Power Shovels, Tunnel Shovels, Tunnel Mucking

Machines (1 cubic yard capacity or above).

GROUP 2: Backhoes, Boom Cats, Cableways, Cranes, Derricks,
Draglines, Elevating Graders, Hoists, Paving

Mixers, Pile Driving Engines, Power and Tunnel

Shovels, Tunnel Mucking Machines, Batch Plant,
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Concrete Pumps.
GROUP 3: Operators of Hydraulic Backhoes of below 1/2 yard
capacity.
GROUP 4: Trenching machines (above 83")
GROUP 5: Trenching machines (up to and including 83"),
Boilers (Skelton), Well Drilling Machines.
GROUP 6: Air Compressors (Tunnel).
GROUP 7: Front-end Loaders (Hi-Lift) and Bulldozers on Sewer
and Water Line Work.
GROUP 8: Concrete Mixers, Power Driven Wheel Scoops and
Scrapers, Blade graders, Motor Graders, Tunnel
Mechanics, Tunnel Motormen.
GROUP 9: Mechanics.
GROUP 10: Bulldozers, Hydraulic Tamper and Hoe Pack Operators.
GROUP 11: Rollers.
GROUP 12: Air Compressors, Pumps, Welding Machines, Well
Points.
a. PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's
Birthday, Decoration Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day and Martin Luther King's

Birthday.
ENGIO077K 05/01/2001
Rates Fringes

POWER EQUIPMENT OPERATORS

(HEAVY CONSTRUCTION):

GROUP 1 22.29 4.77+a
GROUP 2 21.83 4.77+a
GROUP 3 21.12 4.77+a
GROUP 4 19.54 4.77+a
GROUP 5 15.00 4.77+a
GROUP 6 23.66 4.77+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: 35 ton cranes & above, tower & climbing cranes,
derricks, concrete boom pump, drill rigs (equivalent
to L & Double L), mole.

GROUP 2: Backhoes, cableways, cranes, cherry pickers, elevating
graders, hoists, paving mixers, power shovels, tunnel
shovels, batch plants, shields, tunnel mining machines,
gradalls, front end loaders, 3 1/2 cu. yds. and above,
power driven wheel scoops and scrapers (50 cu. yds.
struck capacity or above), rail tamper, draglines,
boomcat, mucking machines, graders in tunnels, pile
driving engines.

GROUP 3: Front end loaders below 3 1/2 cu. yds, boom trucks,
hydraulic backhoes 1/2 yds. capacity or below rubber or
track mounted, tug boats, power driven wheel scoops and
scrapers, blade graders, motor graders, bulldozers,
trenching machines, concrete mixer, speed swing
pettibone, ballast regulator, concrete pump, mechanic,
welder, mechanic welder, shotcrete machines, Hoeram,
locomotive (standard, narrow gauge), tuggers.

GROUP 4: High lifts above 10 feet, boilers ( skelton), asphalt
spreaders, bullfloat finishing machines, concrete
finishing machines, concrete spreaders, fine graders,
air compressors, welding machines, pumps, generators,
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well points, deep wells, hydraulic pumps, elevators,
freeze units, tunnel motorman or dinky operator, roller,
conveyors, well drilling machines, grout pump, fireman.
GROUP 5: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and below,
space heaters, sweepers, assistant engineers, oilers.
GROUP 6: Master mechanic.
a. PAID HOLIDAYS: New Year's Day, Inaugural Day, Decoration Day,
Independence Day, Labor Day, Martin Luther
King's Birthday, Veterans' Day, Thanksgiving
Day, Friday after Thanksgiving, and Christmas
Day.

* JRONOOO5A 06/01/2001
Rates Fringes
IRONWORKERS:
Structural, Ornamental
and Chain Link Fence 22.53 8.055

IRONO201A 05/01/2001
Rates Fringes
IRONWORKERS:
Reinforcing 21.70 8.40

* LABO0074B 06/01/2001
Rates Fringes
LABORERS, HAZARDOUS WASTE REMOVAL,
(EXCEPT ON MECHANICAL SYSTEMS):
Preparation for, removing and
encapsulation of hazardous
materials from non-mechanical

systems
Skilled Asbestos Abatement
Laborers 14.06 2.85
Skilled Toxic and Hazardous
Waste Removal Laborers 16.22 2.85
LABOO0456A 07/21/2000
Rates Fringes

LABORERS (HEAVY CONSTRUCTION):
GROUP 1 16.04 2.85
GROUP 2 16.26 2.85
GROUP 3 16.38 2.85
GROUP 4 16.48 2.85
GROUP 5 16.81 2.85
GROUP 6 17.19 2.85
GROUP 7 17.40 2.85
GROUP 8 18.10 2.85

LABORERS CLASSIFICATIONS

GROUP 1: Carloaders, choker setter, concrete crewman, crushed
feeder, demolition laborers, including salvaging all

material, loading, cleaning up, wrecking, dumpmen,

flagmen, fence erector and installer, including

installation and erection of fence, guard rails,

median rails, reference posts, guide posts and right-

of-way markers, form strippers, general laborers,

railroad track laborers, riprap man, scale man, stake

jumper, structure mover, includes foundation,
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separation, preparation, cribbing, shoring, jacking and
unloading of structures, water nozzleman, timber bucker
and faller, truck loader, water boys, tool room men.

GROUP 2: Combined air and water nozzleman, cement handler, dope
pot fireman (nonmechanical), form cleaning machine,
mechanical railroad equipment (includes spiker,

puller, tie cleaner, tamper, pipe wrapper, power driven
wheelbarrows, operators of hand derricks, towmasters,
scootcretes, buggymobiles and similar equipment),

tamper or rammer operator, trestle scaffold builders

over one tier high, power tool operator (gas, electric

or pneumatic), sandblast or gunnite tailhose man,

scaffold erector, (steel or wood), vibrator operator

up to 4 feet) asphalt cutter, mortar men, shorer and

lagger, creosote material handler, corrosive enamel or

equl, paver breaker and jackhammer operators.

GROUP 3: Multi-section pipe layer, non-metallic clay and
concrete pipe layer (including caulker, collarman,

jointer, rigger and jacker, thermit welder and

corrugated metal culvert pipe layer.

GROUP 4: Asphalt block pneumatic cutter, asphalt roller, walker
chainsaw operator with attachment, concrete saw
(walking), high scalers, jackhammer operator (using

over 6 feet of steel), vibrator operator (6 feet and

over), well point installer, air trac operator.

GROUP 5: Asphalt screeder, big drills, cut of the hole drills,
(1 1/2" piston or larger), down the hole drills (3 1/2"

piston or larger), gunnite or sandblaster nozzleman,

asphalt raker, asphalt tamper, form setter, demolition

torch operator, shotcrete nozzlemen and potman.

GROUP 6: Powderman, master form setters.

GROUP 7: Brick paver (asphalt block paver, asphalt block sawman,
asphalt block grinder; hastings block or similar type)
GROUP 8: Licensed powdermen.

LABOO0456E 07/21/2000
Rates Fringes
LABORERS, TUNNEL, RAISE, & SHAFT (FREE AIR)
(FOR HEAVY CONSTRUCTION ONLY)

GROUP 1 16.55 2.85
GROUP 2 17.00 2.85
GROUP 3 18.18 2.85
GROUP 4 18.65 2.85

LABORERS CLASSIFICATIONS

GROUP 1: Brakeman, Bull Gang, Dumper, Trackman, Concrete Man.
GROUP 2: Chuck Tender, Powdermen in Prime House, Form Setters
and Movers, Nippers, Cableman, Houseman, Groutman, Bell

or Signalman, Top or Bottom Vibrator Operator.

GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite
Nozzlemen, Powdermen, Timbermen and Re-Timbermen,

Wood Steel Including Liner Plate or any Other Support,

Material, Motorman, Caulkers, Diamond Drill Operators,

Riggers, Cement Finishers - Underground, Welders and

Burners, Shield Driver, Air Trac Operator, Shotcrete

Nozzleman and Potman.

GROUP 4: Mucking Machine Operator (Air).




LABO0456G 07/21/2000

Rates Fringes
LABORERS, TUNNEL, RAISE, AND SHAFT
(COMPRESSED AIR) FOR HEAVY
CONSTRUCTION ONLY:
Gauge Pressure  Work Period

(Pounds) (Hours)
1-14 7 22.43 2.85
14-18 6 26.48 2.85

On any requirement for air pressure in excess of 18
PSI, work periods and rates should be negotiated at
a pre-bid conference.

LABO0456M 07/01/1996

Rates Fringes
LABORERS, SEWER & WATER LINES
CONSTRUCTION (XXXXXXXX County,

XXXXXXXX ONLY):
Laborers, jackhammers, rammers
and spaders 8.78 1.22
Pipelayers, air track operators  11.46 1.22
All remaining labor
classifications 10.32 1.22
TUNNELS, RAISES AND SHAFT LABORERS
(Free Air)

FOR SEWER AND WATER LINES CONSTRUCTION
ONLY:
Brakeman, bull gang, dumper,

trackman, concrete man 10.86 1.22
Chuck tender, powderman in prime

house, form setters and movers,

nippers, cableman, hoseman, grout

man, bell or signal man top or

bottom, vibrator operator 11.48 1.22
Miners, rodman, re-bar underground,

concrete or gunnite nozzleman,

powderman, timber man, re-timber

man, wood, steel, including liner

plate or any other support material,

motorman, caulkers, diamond drill

operators, riggers, cement finishers-

underground, welders and burners,

shield driver 12.62 1.22

MARBOOO2E 05/01/2001
Rates Fringes
MARBLE & STONE MASONS (Includes
Pointing, Caulking and Cleaning
of All types of Masonry, Brick,
Stone and Cement structures) 24.62 8.25

MARBOO003I 05/10/1998
Rates Fringes
MOSAIC and TERRAZZO WORKERS,
TILE LAYERS 18.01 5.40

MARBO00030 05/10/1998
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Rates Fringes
MARBLE, TILE and TERRAZZO
FINISHERS 14.76 4.65

PAINOO51A 06/16/2000
Rates Fringes

PAINTERS:

All industrial work, industrial

lead abatement, abrasive blasting,

structural steel, suspended

scaffolding and rigging work of

any type, application of epoxies,

lacquers, and chlorinated rubber

base materials, and the application

of any industrial special coatings

and solvents on any surface 21.56 5.47

New commercial and public

construction, repaint,

remodeling, lead abatement,

spray painters, paperhangers

and drywall finishers 20.23 5.47

PLAS0891A 05/01/2001
Rates Fringes
CEMENT MASONS 20.52 3.895

PLUMOOO5A 09/01/2000
Rates Fringes
PLUMBERS 25.80 8.035

PLUMO602E 08/01/2000
Rates Fringes
STEAMFITTERS, REFRIGERATION AND

AIR CONDITIONING MECHANICS 25.71 8.105
SHEEO0100A 01/01/2001
Rates Fringes
SHEET METAL WORKERS 25.35 6.89
TEAMO0639C 09/01/1999
Rates Fringes
TRUCK DRIVERS:
Tractor Trailer Drivers 12.97 2.72
Truck Drivers 12.70 2.72

WELDERS & RIGGERS - Receive rate prescribed for craft performing

operation to which welding or rigging is
incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU" designation means that rates

listed under that identifier do not reflect collectively

bargained wage and fringe benefit rates. Other designations

DACW31-01-R-XXXX
Page 106 of 114



indicate unions whose rates have been determined to be
prevailing.
WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
position on a wage determination matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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WAGE DETERMINATION DECISION
of the SECRETARY OF LABOR

The following wage determination will be used to conform

with the requirements of the Davis-Bacon Act (40 U.S.C.
276ato 276a-7) of the Contract Clauses*:

Decision No. _ MX010017 dated _ 15 June 20XX

WAGE DECISION MX010017 APPLIES TO ALL WORK PERFORMED IN XXXXXXXX
COUNTY, XXXXXXXX.

NOTE: Highway construction includes the construction, alteration, or repair of roads, streets, highways,
runways, taxiways, alleys, trails, paths, parking areas, and other similar projects.

*WAGE DETERMINATIONS: The provisions of the Davis-Bacon Act

also apply to employees who work at off-site facilities such as batch plants, rock quarries, sand
pits, and the like, which are set up exclusively to furnish material to the on-site construction
project and are reasonably near the construction site. Accordingly, contractors are required to
maintain complete records on such employees. However, operations of a "commercial supplies”
or "material-man" established in proximity to but not on the actual site of work prior to the opening
of bids are not covered by the Act even if dedicated exclusively to the Federal project for a time.

(29 CFR 5.2(1))
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General Decision Number MX010017

Superseded General Decision No. MX000017
State: XXXXXXXX
Construction Type:
HIGHWAY
County(ies):
XXXXXXXX
HIGHWAY CONSTRUCTION PROJECTS (Excluding tunnels, building
structures in rest area projects and railroad construction;
bascule, suspension and spandrel arch bridges; bridges
designed for commercial navigation; bridges involving marine
construction; and other major bridges).
Modification Number  Publication Date

0 03/02/20XX

1 03/09/20XX

2 05/04/20XX

3 05/25/20XX

4 06/15/20XX
COUNTY(ies):
XXXXXXXX
CARP0132C 05/01/2001

Rates Fringes

PILEDRIVERMEN 19.65 4.50

* ELEC00260 06/04/2001
Rates Fringes
ELECTRICIANS 27.08 6.69 + 3%

ELEC0070G 04/01/1999
Rates Fringes
GROUNDMEN 12.89 2.00+17.5%

* IRON0201C 05/01/2001
Rates Fringes
IRONWORKERS, REINFORCING 21.70 8.40

SUMD3018A 11/02/1993
Rates Fringes

CARPENTERS (Including Formsetting) 12.09
CEMENT MASONS 11.87
IRONWORKERS, STRUCTURAL 17.33 5.69
LABORERS:

Unskilled (Including Landscaping) 8.39

Air Tool Operators 8.61

Concrete Cutters 9.00

Flaggers 10.40

Mason Tenders, Cement 10.12
Pipelayers 9.49

Rakers 8.87
PAINTERS 16.33
POWER EQUIPMENT OPERATORS:

Asphalt Screeds 10.08 2.075
Backhoes 12.51 2.40
Bobcats 11.38

Bulldozers 12.66 1.80
Cranes 13.86 1.64



Distributors 11.00 .67
Gradalls 13.49
Graders 14.14 2.80
Loaders 12.35
Mechanics 14.24 2.86
Oilers 13.14 3.26
Pavers 11.17
Rollers 10.40 2.40
Scrapers 12.57 2.94
Spreaders 13.31 3.43
Tractors 11.75

TRUCK DRIVERS 9.93

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(8)(1)(v)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.
WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
position on a wage determination matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
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The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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WAGE DETERMINATION DECISION
of the SECRETARY OF LABOR

The following wage determination will be used to conform

with the requirements of the Davis-Bacon Act (40 U.S.C.
276ato 276a-7) of the Contract Clauses*:

Decision No. _ MX010049 dated _2 March 20XX

WAGE DECISION MX010049 APPLIES TO ALL WORK PERFORMED IN XXXXXXXX
COUNTY, XXXXXXXX.

NOTE: Sewer & Water Line projects include water and sanitary sewer lines, water lines, etc.

*WAGE DETERMINATIONS: The provisions of the Davis-Bacon Act

also apply to employees who work at off-site facilities such as batch plants, rock quarries, sand
pits, and the like, which are set up exclusively to furnish material to the on-site construction
project and are reasonably near the construction site. Accordingly, contractors are required to
maintain complete records on such employees. However, operations of a "commercial supplies”
or "material-man" established in proximity to but not on the actual site of work prior to the opening
of bids are not covered by the Act even if dedicated exclusively to the Federal project for a time.

(29 CFR 5.2(1))



General Decision Number MX010049
Superseded General Decision No. MX000049
State: XXXXXXXX
Construction Type:
SEWER AND WATER LINE
County(ies):
XXXXXXXX
SEWER AND WATER LINE CONSTRUCTION PROJECTS
Modification Number  Publication Date

0 03/02/20XX

COUNTY(ies):
XXXXXXXX

SUMD2009A 02/01/1975

Rates Fringes

BRICKLAYERS 6.25
CARPENTERS 6.75
CEMENT MASONS 5.75
ELECTRICIANS 8.88 75+ 1%
LABORERS 5.15
PIPELAYERS 6.00
POWER EQUIPMENT OPERATORS:

Backhoe (1 cu. yd. & under) 7.39 75

Backhoe (over 1 cu. yd.) 7.64 .75

Bulldozer, Loader 7.04 .75

Oiler 6.00 75
TRUCK DRIVERS:

Single Axle 5.70 415 +a

10 wheels and over 6.25 415+ a

a. Employer contributes $8.00 per week when employee
has worked 90 days or more and works at least 3 days
during the work week.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.
WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a

position on a wage determination matter
* a conformance (additional classification and rate)

ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
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because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION



